United States Environmental Protection Agency
Washington, DC 20460

Work Assignment Number
e A

Work Assignment Ronginat  [TJAmendment  Number:

Contract Number Contract Perlod Title of Work Assignment
EP-W-03-031 Base X Option Period Number: Coyne Textile

Confractor: Specify Sartine w«d ™ garaph of Contract SOW

Lockheed Martin, Inc. 254 ! ’
Purpose: X Work Asgignmaent Initlation [ Work Assignment Close-Out Perods of Performance:
' [ Work Assigriment Amendment 7] Incremental Funding From: Ea~sig Data of Approval
[IWork Plan Approval /222N

Comments: Conduct ground water fate and transport modeling

X Superfund J o [ Homneland Security [ Non-Superfund
Accounting and Appropriations Data :
De Budget/FYs  Appropriations 0?;:?:%?9 ;Ei?;ﬁ Object SitefProject 0:;:1?:3;&9
Line  (Max§) {Max 43 Code (Max 6) {Max 7} {Max 9} Class  Amount {Max §) {Max 7)
2
k
4
f:
Authorized Work Assignment Ceiling
g?::i?ui gﬁmed CostFee: LOE:
This Action
Total
Work Plan / Cost Estimate Approvals
Contractor WP Dated; CostiFoo: LOE;
Cumulative Approved; Cost/Fes LOE: —
Work Assignment Manager Name: Greg Powell Branch/Mali Code M5-101
, _&5_, /f/@/// Phone Number 513-569-7533F
{Sigrfature} ) (Date) Fax Number 732-321-8724
roject Officer Name: Nan cy Ur Branch/Mall Code M3-101
o pes s, 0 // /%é/// Phone Number 732-3216745
lgnature) ’ {Date) Fax Number 7323216724
Other Agsncy Official Name: Branch/Mail Code
Phone Number
(Signature) v Ry {Date) Fax Number
Contracting Official Name: gy » | BranctyMall Code ___MC 3805R
/f é ;/ .| Phone Number {202)584-6679
(Sgggituraj /] i {Date) Fax Number gzﬁz;sas.zsw

ﬁﬁpf%@i o!’(l%rkp!an {Signature and Title)

Contractor Ackmw%dgemenm@ﬁéce ﬁ{ ar

Date:

EPA Form 19@0—69 (Rsv 07?95) ;”

o g <



SERARS- /143
Work Assignment Detailed Performance Work Statement

Work Assignment Title: Coyne Textile

Purpose:
Review existing data to develop a response strategy identifying treatment technologies to abate vapors beneath
the Coyne Facility Ground water data will be evaluated to construct a preliminary model for capture zone analysis

and develop treatment alternatives including approximate capital costs.

Background:
The Coyne Textile site is located in Huntington, West Virginia. The Coyne site is a former industrial laundry facility

and previous investigations have detacted elevated levels of volatile organic com pounds in the soils and ground
water A plume of contaminated ground water is migrating north towards the Ohio River The northern extent of
the plurne is located under Westmoretand Park, but has not migrated under nearby residences.

Detalled Task Description:

The contractor shall perform the following tasks: y
The contractor shall evaluate existing data and develop preliminary remediation options to mitigate soil vapors

beneath the former laundry facility The contractor shall evaluate ground water data and develop preliminary
recommendations for a ground water pump and treat system. A technical memorandum shall be prepared

discussing the various remediation options.

Required Reports:
1. In conformance with the requirements of the SERAS contract, all environmental sampling and monitoring
performed under this task shall be provided in an electronic data deliverable (EDD} form compatible with

Scribe. The Scribe project data file shall be a mandatory deliverable.

2. In conformance with the requirements of the SERAS coniract, all deliverables and other relevant project
information shall be submitted in electronic format to the appropriate ERT-IMS website. Submission of
deliverables to the appropriate ERT-IMS website shall be considered delivery to the WAM as of the date
and time such deliverables are received on the website.

3. Provide: Site Specific QAPP.

Schedule:
Project initiation in January, 2011

Suggested Skill Mix/Personnel Qualifications:
Ground Water Modeler
Treatability Chemist

Period of Performance:
Effective Date of Approval through: 7/’ / o2y g\
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Monday, February-10-14
SERAS
EP-W-09-031
Statement of Work
Iceland Cleaner Superfund Site
Vineland, NJ
WA-124.2

Obijective:

Conduet, via duplication of last round of sampling, another round of indoor air and sub-slab
sampling.

Background:

The Site is located at the former Iceland Coin Laundry and Dry Cleaning facility, at 1888
South Delsea Drive, in the City of Vineland, Cumberland County, New Jersey. The Site
consists of the former facility and the associated contaminated groundwater plume to the
south/southwest of the former facility. The contaminated groundwater plume area
encompasses South Delsea Drive, Dirk Drive, Garrison Road, Lois Lane, South Orchard
Road, West Elmer Road, and West Korff Drive. ERT has performed slab and indoor air in
the past. This sampling event is a continuation of an ongoing monitoring program.

Task Description:

The contractor shall perform the following:

Task 1 (Air Sampling):

- Contractor shall duplicate the last round of sampling and compare all historical results
with new data.

- Submit Final Report (text, map, figures & tables) 10 working days after receipt of
validated data package;

- SERAS shall provide CD copys of Report in format that WAM has requested in the
past i.e., separate pdf files.

Required Reports:

A Report shall be received by the ERT WAM 10 working weeks after validated data is
received by SERAS. SERAS shall incorporate ERT’s comments and submit a finalized
Report no later than 10 days after receipt of ERT’s comments. Along with the standard
items, the Report shall include an executive summary, concise text review of data, and
graphical presentation of all COCs and other essential items.

In conformance with the requirements of the SERAS contract, all environmental sampling
and monitoring performed under this task shall be provided in an electronic-data deliverable



(EDD) form compatible with Seribe. The Scribe project data file shall be a mandatory
deliverable: ;

In conformance with the requirements of the SERAS contract, all deliverables and other
relevant project information shall be submitted in electronic format to the appropriate ERT-
IMS website. Submission of deliverables to the appropriate ERT-IMS website shall be
considered delivery to the WAM as of the date and time such deliverables are received on the
website,

Site Specific QAPP.

Schedule:

Sampling shall commence no later than March 11, 2014.
Reports shall be submitted no later than April 30,2014

Suggested SERAS personnel:

Period of Performance:

-Effective date of approval through Sep\t' 2014,
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O-125

. Work Assignment Detailed Statement of Work .

Work Assignment Title: 2011 Superbow! Site

Purpose:
The 2011 Superbowl is to occur on 06 February 2011 in Dallas, TX. The US EPA Region 6 has requested that

the US EPA Environmental Response Team and its contractor to provida technical assistance during the time
before, during, and afler the Superbowl The Trace Atmospheric Gas Analyzer (TAGA) has been requested to
support these activities and wili be predeployed, along with contractor staffi ng, at a location near Dallas, TX from

01to O7 February 2011,

Background;

The TAGA has been requested to Support numerous special event operations In the past where there may be a
need for rapid analyses during chemical releases. The Superbow! is considered an event requiring heightened
security These special events require the US EPA to predeploy government officlals, equipment, and contractors
to address protection issues associated with the public and the environment.

A e s

The contractor shall perform the following tasks: ,
1 Be prepared to monitor for selected toxic compounds (CWAs) using the US EPAJERT's ECA Trace
Atmospheric Gas Analyzer lle (TAGA) in the area near Dallas, TX to assist US EPA Region 8 in its efforts i
to establish if a release of air toxics has occurred. - Stationary and mobile monitoring for target
compounds will performed in accordance with the ERTC/REAC Draft Standard Operating Procedure
(SBOP) #1711, Trace Atmospheric Gas Analyzer lle (TAGA) Operations Real-time ambient air monitoring ,
will be performed using a selected jon technigue: F
2. Be prepared to analyze Tedlar bag samples, which were collected using a grab method, on the GC/MS
using the loop method for TO 15 compounds. :
3. During the monitoring events, the position of the US EPAVERT's mobile laboratory will be determined by {
visual ohservations logged in the operator's notes and In data files collacted by a Global Positioning :
System (GPS). The TAGA bus is equipped with a GPS Pathfinder Pro XR receiver. The antenna for
each respective receiver is mounted on the reof of the bus, which is attached to the receiver inside the
bus. The receiver will be operated using an onboard PC and data will be collected directly or in the
Trimble TSC datalogger/control device for subsequently downloaded

Required Reports:
1. In conformance with the requirements of the REAC contract, all environrmental sampling and monitoring .
performed under this task shail be provided in an electronic data deﬁverabie (EDD) form compatible with .

Scribe. The Scribe project data file shall be a mandatory deliverable.

2. In conformance with the requirements of the REAC contract, all deliverables and other relevant project
information shall be submittad in glectronic format to the appropriate ERT-IMS website. Submission of
deliverables to the appropriate ERT-IMS website shall be considered delivery to the WAM as of the date
and time such deliverables are received on the website.

3. Afinal analytical report, if requested in writing by the WAM, is due 2 weeks after demobftization. The
report will include the TAGA monitoring and the Tedlar bag sample results.

Schedule:

Field activities are scheduled to commence on 1 February 2011 and conclude on 07 February 2011. The final
deliverable, if requested by the WAM in writing, is due 22 February 2011. The laboratory must be transported to
Dallas, TX and arrive at an exact location to be determined on the morning of 1 February 2011 The laboratory is

scheduled to depart the Dallas, T srea on /7 February 20911 The Las Vegas TAGA laboratory will be Used for
this assignment

Suggested Skill Mix/Personnel Qualifications:
1-Senior MS/MS Chemist with GC/MS analysis capabilities
1-Driver/Mechanic

e



Period of Performance:
Effective Date of Approval through:

, A
Effective Date of Approval through: September 28, 2012
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O-/RE

Dominquez Channel Mystery Oil Spill

Background:

During heavy rainfall in Los Angeles, CA, on December 21, 2010, heavy oil from an unknown source
entered the Dominquez Channel from a Los Angles County storm drain.

Region 9 OSCs Wise and Powell initiated a FPN# at the time of the discharge Working closely with local
officials, the ERS contractor was brought in to contain and remove tha

oil from the storm drain and the channel to prevent it from entering the Los Angeles harbor area
Subsequent investigations by state and local environmental agencies failed

to identify the source. On or about January 6th,2011, RS OSC Marty Powell requested ERT assistance

Task Description

ERT and SERAS contractor will provide experienced personnel and ERT's Ground Penetrating
Radar(GPR)device and other geo-devices to identify subsurface pipes and storm drains that 'might be’
the conduit/source of the oil. )

Required Reports

OSC requests short memo(1 page) that details the results of the ERT/SERAS activities at the site
Schedule

OSC requests that ERT member and SERAS personnel be on site January 10, 2011, to initiate activities
to locate subsurface pipes and storm drains.

Suggested Personnel

One SERAS contractor with advanced experience utilizing the GPR device, as well as other subsurface
tools to located subsurface objects

Period of Performance

FrEeo ok w
January 8- January 14, 2011
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O-/27
Work Assignment Detailed Performance Work Statement

Work Assignment Title: Mojave River Pyrotechnics Site

Purpose: o . !

The purpose of this Work Assignment is to support ERT in providing on-site technical assistance to the Region 9
Removal program. - ‘ « 4

Background:

The Mojave River Pyrotechnics Site is located in Barstow, California along the south bank of the Mojave River.
Region 9 Removal has determined that a source of perchlorate, which is contaminating local groundwater, is
located at a property whose owner formally stored the chemical on his property. The site is located at 30433
Poplar Street, and is approximately 20 asres in size & '

Detailed Task Description:

Yy .

The contractor shall perform the following tasks:

1

24

-

Conduct a suificial geophysical survey on the 20-acré property! It is‘supected that drums may be buried
on-site. A course grid method-shall be utilized over the entire 20-acre property. Based on finding of the
course grid survey, the contractor shall utilize EM-81 and GPR equipment over identified suspect
locations. Targets shall be field-marked and positions locations coordinates shall be digitally stored.. All
collected positional data shall be digitally stored. - - i '

Data shall be contoured and presented in map fonm in near-real time to provide immediate input to onesite
Removal personnel. DR R 3

F LS B M

Required Reports: ' ‘

1.

In conformanca with the requirements of the SERAS contract, ail environmental'sampling and monitoring
performed under this task shall be provided In an electronic data deliverable (EDD} form compatible with
Seribe  The Scribe project data file shall be & mandatory deliverable

in conforinance with the requirements of the SERAS contract, all deliverables and other relevant project
information shall be submitted in electronic format to the appropriate ERT-IMS website  Submission of
deliverables to the appropriate ERT-IMS website shall be considered delivery to the WAM as of the date
and time such deliverables are received on the website. ' ‘

o

Provide: Site Specific QAPP. ‘L

A Trip Report shall be prepared summarizing field methods eiftbloydd; data collected, and interpretations
made. This report shall be delivered 30 days subsequent to field work completion,

Schedule:
Field efforts shall be conducted either the week of March 14, 2011, of the following week  The contractor shall be
prepared to meet either start date. ‘

i
Suggested Skill Mix/Personnel Qualifications:
Surficial geophysicist with applicable background. Support personnel as needad .

Period of Performance:
Effective Date of Approval through:
December 31, 2011

O e e, R L
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Work Assignment Detailed Statement of Work

Work Assignment Title:  Sxep deched SOW

Purpose:

Background:

The contractor shall perform the following tasks:

1

Required Reports: )

1 In conformance with the requirements of the SERAS contract, all environmental sampling and mpnizsrfng
performed under this task shall be provided in an electronic data deliverable (EDD} form compatible with
Scribe. The Scribe project data file shall be a mandalory deliverable.

2 In conformance with the requirements of the SERAS contract, all dellverables and other relevant praject
information shall be submilted in electronic format to the appropriate ERT-IMS website. Submission of
deliverables to the appropriate ERT-IMS website shall be considered delivery to the WAM as of the date
and time such deliverables are received on the website.

3 Provide: Site Specific QAPP

Schedule:

Suggested Skill Mix/Personnei Qualifications:

Period of Performance:
Effective Date of Approval through:



Wednesday, May 4, 2011
SERAS Statement of Work
Crown Cleaners Superfund Site
Watertown, New York
WA- 128

Objective:

Perform TAL VOC, Metals and BNA shallow soil sampling Tn addition, sample GW Flute
and other GW wells for monitoring VOCs on-site

Background: See old REAC Trip Report

Detailed Task Description:

The contractor shall perform the following:

Task k; Administrative
Task 2: Soil Sampling
Task 3: GW Sampling
Task 4;: Analysis
Task 3: Reports

0000 ¢

Task 1 (Administrative)

Contractor shall schedule field work and personnel upon receipt of WA,

Contractor shall have Scoping and/ot Site visit as required;

Contractor shall generate WP, HASP, and UFQAPP as 1equired asap: Note: use the
old REAC site doc for Crown documents where suitable;

Contiactor shall generate and update all enviro-numerical data into Scribe throughout
the project;

TL shall provide WAM with weekly hrs of personnel as WAM requests.

Contractor shall administer any subcontiacts that may be required;

Contractor shall prepare for mobilization;

Site fence maintenance maybe required;

Contractor in WP budget shall separate out analysis and validations (AV) LOE his
from all other hrs i e, have a separate line LOE item for AV,

Task 2(Soil Sampling):

Contractor shall use statistical sampling program to identify how many sample
locations are required for a 95% confidence level (WAM will provide Map AOC for
this analysis; WAM will provide shape file for area of interest); Note: there are two
distinet locations 1] within the fenced is arca (i ¢, Area (8)) and, 2] in wooded area
which may be a potential dump area (i.e, Area (b)); The statistical test shall only be
compuied for Area (a); Area (b) samples shall be bias and selected on-site, assume
up to-25-location as-to. Area (b);
Contractor shall perform within Area (a} BNA, Metals (nu Hg) soil sampling to zhe
max depth of 2-feet: 0-6, 6-12, 12-18,18-24 {See Figuic 4-2)

Contractor shall perform within Area (b) TAL VOC, BNA, Metal &Hg, PCB/PEST
soil sampling to the max depth of 2-feet: 0-6, 6-12, 12-18,18-24;




Contractor shall be prepared to use geoprobe in case other methods fail;

o Contractor shall GPS all locations;

o Contractor shall use Terra cores for VOCs in conjunction (i.c, Option# 1 CLP
Table 3-2 sample collection require for CLP SOW);

¢ Contractor shall homogenize the other sample analytics;

o Contractor shall analyze Area (a) BNA, Metals core segments in depth order,
thereby, holding some until samples until above results are known.

o Contractor shall log all geological characteristics of all cores;

o Each sample interval shall be homogenized and stored and shipped in the
appropriate jars

o VOC samples shall be collected via Tana cores and go through SERAS; note:
Area (b) samples shall be selected visually selected since they are to find a spill
arca in the gorge in the wooded arca of the Site;

o ALL data shall be uploaded into Scribe

o Contractor shall handle all waste(s) in accordance with NYS DEC Regs

Task 3(GW Sampling):

Contractor shall review old REAC report to confirm number of on-site MW, bags
within, and Flute ports as to determine the number of VOC GW samples;
Contractor shall inspect all flute wells as to condition and inside water levels and
provide any repairs needed;

Contractor shall collect all on-site MWs water levels within a 12 hr time frame;
Contractor shall sample Flute MWs and othet MWs for VOCs: Note: ather MWs
have diffuser bags;

MWs have diffusion bags which will need to be sampled and replaced.

Contractor shall be prepared to install and sampie 2-4 shallow pre-pack wells in seep
areas: note any samples collected from sceps shall be considered screening samples
Contiactor shall compare old REAC VOC MW results with new MW results,

Task 4 (Analysis)

Contractor shall be prepared to perform analysis on TAL VOC, BNA, PCB/PEST
TAL metals & Hg (see below chart);

QAPP shall have CLP and SERAS information so either can be used in future.

BNA and Metals (no Hg) (Area (a)) shall be analyzed from shallow to deep, holding
the next sample until the above result is known,

SERAS is to provide WAM with an estimated LOE per sample prior to turning in WP
for approval: one for analysis and one for validation

Upon completion of Lab analysis SERAS shall calculate LOE for the said analysis
and provide WAM with hrs; this shall be duplicated for validation




This is an estimate

Bample
Analysis Media #
vOoC water B0
sSVOoC soil 120
Metals no Hg soil 120
vOC soll 20
SVOC soil 20
PCB/PEST 50i} 20
TAL metals soil 20
Hg spil 20

Task 5 (Reports)

Contractor shall submit Draft Report (teéxt, map, figures & tables) for teview 30
calendar days after receipt of final Validated data package;

Contractor shall submit Final Report (text, map, figures & tables) 10 working days
after receipt of comments form WAM;

Contractor shall provide hard copy(s)(TBD) as well as a CD copy of the Report to the
Region;

Contractor shall format CDs as to WAMSs preferénce as in the past reports;
Contractor’s updated sctibe files shall be included

Required Reports:

1

In conformance with the requirements of the SERAS contract, all environmental
sampling and monitoring performed under this task shall be provided in an electronic
data deliverable (EDD) form compatible with Scribe. The Scribe project data file
shall be a mandatory deliverable

In conformance with the requirements of the SERAS contract, all deliverables and
other relevant project information shall be submitted in electronic format to the
appropriate ERT-IMS website Submission of deliverables to the appropriate ERT-
IMS website shall be considered delivery to the WAM as of the date and time such
deliverables are received on the website.

3 Provide: Site Specific UF QAPT.

Schedule:

Note: Area (a) samples are the priority, then GW, and then Area (b).



Field work shall commence no later than June 20, 2011, or sooner,
If one trip is selected the sampling event shall not exceed 5 days of fieldwork, including
travel, Contractor shall be on-site by 12:00 PM as to any travel days.

Field work may be broken up into two trips: one for soil one for GW. Then smaller
crews would be used but within 10 day time frame.

Prelim approved package for any SERAS analysis shall be provided to WAM within 10
working days upon receipt of samples: OR within 7 working days once analysis is
started as to Area (a) samples.

Any SERAS data analysis shall be validated with 10 working days upon receipt of
Prelim package. In other words, SERAS shall submit final Analytical Report with 20
working days upon receipt of samples,

Contractor shall submit draft trip report 15 working days upon validation completion.
Contractor shall submit final trip report 5 working days upon receipt of any WAM
comments.

Work shall commence at 7:30 AM every non-travel day in the field.

All Federal holidays shall be observed unless WAM approves different

Suggested Skill Mix/Personnel Qualifications:

2 Environmental Scientist, 3 Techs; Three experienced Techs could also handle it.

Period of Performance:
Effective Date of Approval through Dec 2011:
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Work Assignment Detailed Performance Work Statement

Work Assignment Title: Butz Landfill Vapor Intrusion Study

Purpose:

Provide support to Region 3 to conduct a vapor Intrusion study at the Butz Landfill Vapor Intrusion Site. The
vapor Intrusion study will be performed adjacent lo the Butz Landfill In an effort to determine if a subsurface ga..
plunie exists and If there Is a potentlal Indoor Impact associated with the subsurface plume at adjacen! off-site
locations.

Background: ,

The Butz Landfill is located on 13 acres in rural Monroe County, PA. itis a former municipal dump, where the
groundwaler is contaminated with the solvent trichioroethylene and other organic compaunds. The contaminat
has remained stationary and stable. in 1986, the state requested EPA's assistance In defining and resoliving th
sile's contamination problem. in 1886, about 50 residences were supplled with bottled water or carbon fiitration
systems to remove contaminants from their water supply. Two additional homes were supplied with air-strippin
unils, a more aggressive treatment for drinking water. In 1986, EPA performed geological studies and instalied
groundwater monitoring weils to determine the location and flow of the contaminated groundwater. In 1990, the
EPA issued the Record of Declslon (ROD) a formal document outiining how to address the site's contamination
long-term. In 1892, a public water supply line was completed to supply free municipal water connections to all the
affected residences. in 1992, EPA Issued another ROD to contain and reduce the size of the contaminant plume
in the groundwater. The groundwater pump and treat method was selected to achleve this goal. Since 2010 EPA
has been Investigating an In-situ injection of chemicals lo the groundwater to enhance the remedy. The EPA Is
currently reviewing results from the Treatablilty Report which was campieted in 2012. The site operation and
maintenance was lransferred to PADEP In 2012. EPA completed a vapor intrusion sampling of residents near the
site January 2013.

Detalled Task Description:
The contractor shall perform the following tasks:

1. Transport the TAGA laboratory to Butz Landflll Site In Jackson Township, PA.

2. Assist with a vapor intruslon study.

3. Clear out approximately 10 residences of products contaln compounds that may Interfere with the study

4. Install approximately 15 subslab probes.

5. Perform TAGA monitoring of 10 residences for PCE, TCE, DCE (lotal), and VCI

6. Perform 24 hour time-wejghted Summa canister sampling of subslab (~15 sampies),
basement/crawlspace (~12 samples), first floor (~12.samples) and outdoor (~3 samples).

7. All Summa canisters shall be collected concurrently to assist with the vapor intrusion study.

8. Deliver approximately 30 Summa canisters and constant flow rate 24-hour orifices, which have been

certifled clean below the 30 pptv required reporting limit, 7 days prior to scheduled fisld work.

9. The Summa canlsters and orifices shall be obtalned from a source that has a demonstrated and
consistent capabllity to provide clean and certify Summa canlsters and orifices to @ minimum reporting
level of 30 pptv for TO-18 compounds.

10. Perform Summa canlster analysls using the full SERAS TO-15 laboratory target list.

11. The analysis shall be performed by a laboratory that has a demonstrated and consistent capability to
provide analysis correctly and report data in the proper prescribed format thai meets the QA/QC group's
requirements. This condition will allow reviews to perform their tasks without coricern about batched data,
incorrectly formatted elecironic data, extranequs data, and/or other anomalles altributable ta the
laboratory, therefore, reducing costs and time.

12. Meteorological data wlll also be collected throughout the event, Weather data is to be provided by the
meteorological stations In the area adjacent to the sampling/monltoring.

13. TAGA data reduction will be performed In the field and at the Edison, NJ location.

14. Transport the TAGA laboratory to the appropriate location after the mobllization Is complete.

Required Reports:
1. In conformance with the requirements of the SERAS contract, all environmentai sampling and manitoring
performed under this task shall be provided in an electronic data dellverable (ECID) form compatibie with
Scribe. The Scribe project data file shall be a mandatory deliverable.
2. In conformance with the requirements of the SERAS contract, all deliverables and other relevant project
information shall be submitted In electronic format to the appropriate ERT-IMS website. Submission of



deliverables to the appropriate ERT-IMS website shall be considered dellvery to the WAM as of the date
ang time such deliverables are received on the website.

The Draft Analytlcal Report for the Summa canlister results will be due 1 week after demobiilztion.

The Final Analytical Report for the Summa canister results will be due 1 week after the Draft Analytical
Report is submitted.

The draft TAGA monitoring results will be due Immaediately after monitoring rup collection.

The Final TAGA Report for mobile monitoring will be due 1 week after demobilization.

The Final Trip Report with the TAGA monltoring, Summa canlster results and meteorologicai data wiil be
due 2 weeks afier the demobilization.

P w

Nao

Schedule:

1. The field work will commence on Menday-30August 2013, W&

2. Monday - 30 September 2013 ~ Mabilize to the site.

3. Tuesday ~ 01 October 2013 — Clean out/Sketch the residences/install subsiab ports.

4. Wednesday - 02 October 2013 — TAGA monltoring/commence Summa canister sampling (subsiab,
basement, first floor, and outside).
Thursday — 03 October 2013 — Demobilize the TAGA/Cease Summa canlster sampiing (subslab,
basement, and first floor),
6. Friday — 04 October 2013 — Demobiiize all personnel from the site/Deliver samples to the iaboratory.

o

Period of Performance:
EHactive Date of Approval through;
9/22/14
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5 *
, Authotized Work Assignment Ceiling
Contract Perod: Cost/Fee: LOE:
Previously Approved .
This Action ' ) -t ‘ Soo
Fotal ’ - O~ _ S“a 0
_____Work Plan / Cost Estimate Approvais
Contractor WP Dated: . CostiFes: LOE;
Cumulative, Approved: CostiFae: _ LOE: :
Work Assignment Manager Name: Sela 1, Brechette _Branch/Mall Code __ MS+101
Phone Number 732-321-6740
{Signatirg} Fax Number 732:321-6724
Project Officer Name: 5&1!3 M.B rchette . Branch/Mail Coda Ms-101
(.\ 4H {5 | Phone Number 732-321-6726
(Signature} ( - .S,Qg&_y. Q\ \M (Date} Fax Number 732-321-6724
Other Agency Officia Name _Branch/Mail Code
‘ Phona Number
(S’ignatg_r_g)? _ , {Date) i _Fax Number ,
Contracting Officlal Name; Claudia M. Armstrong Branch/Mail Code __ 380SR
a7 — 4/ ?/ Is Phone Number 202-564-6678
(Signature) | l Ubde MU 4 __(Date) Fax Nomber 202-565-2557
Contractor Acknowiedder siptan I ’ Okplan (Signature and Titie) Date: L/ / 7 / ' IS

EPA Form 1900-69 (Rev. 07098)  ~~ 7




Work Assignment Detailed Performance Work Statement
ws O - 27

Work Assignment Title: SOP ! AP Revisions

Purpose: :
The purpose of this WA is fo provide a separate tasking and tracking for the updating of the current SERAS
SOPs and Administrative Procedures (APs).

Background: :
Background can be found in the current WA 0-035 — Quality Assurance PWS and approved WP(s).

Detailed Task Description:
The contractor shall perform the following tasks:

1. All SOPs identified by the ERT Quality Assurance Coordinator and SERAS QA Officer will be updated per
requirements as detailed in the PWS and approved WP for WA 0-035.

2. LOE tracking subtasks for discipline appropriate SOP revisions will be created as follows:

Air / Emergency Response

Bio

Gea

Engineering

L.ab / Analytical

QA

TAGA

- Vegas ( if determined appropriate by the SERAS QA Officer)
- Administrative

LI S A I 2 A

3. Each month provide a subset from the Master List of the SOPs being worked on and provide a progress status
with detailed explanation of a “non-progress” status of a stagnant SOP effort.

4. Revisions are to begin upon approval and acceptance of this WA and continue to a targeted conclusion of
9/22115,

5. Scopiag meek varl\ R ether rcc\\u.-'-\'ke.. LOE needed cn-this Lzak. Gucresd LOT

Required Reports: ' PP LOE.
1. In conformance with the requirements of the SERAS contract, all enviranmental sampling and monitoring
performed under this task shall be provided in an electronic data deliverable (EDD) form compatible with

Scribe. The Scribe project data fite shall be a mandatory deliverable.

2. In conformance with the requirements of the SERAS confract, all deliverables and other relevant project
information shall be submitted in electronic format o the appropriate ERT-IMS website. Submission of
deliverables to the appropriate ERT-IMS website shall be considered delivery to the WAM as of the date
and time such deliverables are received on the website. ,

3. Provide: UFP QAPP NOTE: THE QAPP from 0-035 should be used for base and revised as needed
to comply with this reguirement. ;

Schedule:

Period of Performance:
Effective Date of Approval through:

9/22/15



EPA

s —

United States Environimental Protection Agency

Washington, DC 20460

—

Work Assignment Number
0~271

The purpose of this action is to initia
work. The contractor shall prepare a wo
terms and conditions remain unchanged.

te work assi
rk plan and

gnment 0-271, entitled SOP

cost estimate in accordance with the contract terms.

Work Assignment D Other D Amendment Number;

Contrack Number Conifac Period 0972372008 To  09/22/2015 | THe of Work AssammentF SieNome
EP-W-09~031 Base Option Period Number 3 SOP Revisions
Contraclor Speclfy Section and pafagraph of Contract SOW
Lockheed Martin Services, Tne. 3 I, A, B, C
Purpose: Work Assignment - Work Assignment Close-Out Period of Performance.

D Work Assignment Amendment D incremental Funding

(] work Pian Approvat Fom 04/07/2015 To 09/22/2015
Commeénts:

Revisions with 500 LOE hours to begin
All other

) Superfund Accounting and Appropriations Data D Non_SUDerfu,;d
g ) Note: To report additional accounting and appropriations date use EPA Form 1900-69A.
(Max 2)
2 DCN Budget/FY Appropriation Budget Org/Code Program Element  Object Class  Amount (Dollars) (Cents) Site/Project Cost OrgiCode
5 {Max 6) (Max 4) Code (Max 6) (Max 7) {Max9) (Max 4) § (MaxB) (Max 7)
; i -
2
3 |
4.
5
o Authorized Work Assignment Ceiling
Contract Period: Cost/Fee: o WE 0
1 09/23/2009 To 09/22/2015
Thils Action; 500
Total: 500
~ Work Plan/ Cost Estimate Approvals
Contractor WP Dated: CostlE;e: o Lﬁ:
Cumufative Approved: CostfFes: LOE:
Werk Assignment Manager Name  Sella Burchette Branch/Mall Code: :
Phone Number 732-=321-6726
(Signature} {Date) FAX Number: :
Project OfficerName Sella Burchette ) 'Bbranch/MaiI Code:
Phone Number: 732-321-6726
(Signature) Date) FAX Number: :
Other Agency Official Namia Branch[Maij Code:
Phone Number:
“(okmatire) “Dake) FAX Number: 1
Contracting Offdjal idme  Claudia Armstrong ’ ' Branch/Mall Code: 5?1371/
o, - .%/7 //( Phone Number; 202 -564-6679
[Signatugp) L i)’ FAX Number: 202~565=2557

% T
Work Assiénment Form. (WebForms v1.0)




Lockheed Martin, Inc,

 United States Envifonmental Protection Agency Wark Assignmant Number
~ Washinglon, DC 20460 SERAS-272
Work Assignment Roriginal [JAmendment  Number:
Contract Number Goilract Period Title of Work Assignment
EP-W-09-031 Hase Aweard Term 2 X New Haven Drive MW Instalfation
Conlractor: Specify Section and Paragraph of Conlract SOW

A 1. ¢4.¢

‘X Work Assignment initialion
1 Wark Assignment Amendment
[CIWork Plan Approval

Purptise:;

1 Wok Assigrinent Close-Out
L] incremental Eunding
] TCE tpdatesapproval

Pericds of Performance:
Fram: Effective Date of Approval
Toi. 9222015

Comments: news WA TastllZien of sreritorng el .

LOE:
[ Supartund Do [T Homeland Securky X Non-Superfund
Accounting and Appropriations Data
e e » - “Budgst Program ; Cost
oc Budget/Fys  Appropriations OrglCode Element Object Site/Project OrgiCodo
Ling  {Max 6} {Max 4} Cade {Max 8) {Max 7) {Max 8} Class.  Amount {Max 6} {Max7)
1 v , _
2
3
3
5
Authorized Work Assignment Ceiling
Conlract Pericd; CostiFes; LOE:
| Praviously Approved
| This Action - 0= 78
Total el B 7{?
Work Plas ! Cost Estimate Approvals
Contractor WP Daled: CosliFos LOE:
Cumulalive Approved: CostiFes: LOE:
Work Assignment Manager Narmo: Donald T. Bussey Branch/Mail Codoe MS-101
-q-\,z&\ \5 | Phone Number 732.321-6740
{Signature). Zsh- (Date) Fax Number 732.324.6724
Project Officer Name: Sella M. Burchette Branchiai Code M504
A 5 . ‘f'\% \\5 Phone Number 732-321-5726
(Signaturey BM QQ W \ m (Date) Fax Number 732-324-8724
o :
Other Agency Official Name: Branch/iiail Code
Phone Number
{(Signature} {Date} Fax Number
Contracting Official Name; Claudia M, Armstrong BranchiMall Code 3805R
4/ £ /M Phione Number 202-564-8679
i 7 4
(s : 4 ARt (Date) Fax Number 202:565-2557
Contractor Ackno Peinynnd Appr oEWhrkplan [Signature and Title) Date: (7 ) g,, (/ f {a/
—d g 9

EPA Form 1500-60 (Rev. 07/95)
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Work Assignment Detailed Performance Work Statement

Work Assignment Title: New Haven Drive MW Installation

Purpose: The-purpose of this: Work Assignment- (WA) is to assist ERT by providing monitoring well installations
atthe above-referenced site (in Gastonia, North Carolina) to Region 4 (R4) Remedial,

Background: The New Haven Drive site has VOC contaminated groindwater, and several source areas are
suspected. Waorking in cooperation with NCDEP, ERT will agsist the R4 by installing nested weil' pairs in the
vicirity of suspetted scurce areas 10 more define the VOC plume(s), horizontally {map view) and vertically.

Detailed Task Description:
The contractor shall perform the following tasks:

T

3

4

install four (4) sets-of nested groundwater monitoring well nests at locations still to be determined. The
locations will be provided for inclusion in the SERAS Work Plan (WP) and Quality Assurance Project Plan
(QAPR).

Shallow wells of each nest shall be instatled in overburden, into first water. Deep wells of the nests shall
be into bedrock, screened into the first fracture water-bearing zone.

Wells shall be 2-inch PVC wells, with above-ground protéctive casings.

All IBW will be contatned (with the exception of bedrock cuttings) and properly disposed.

Required Reports:

1.

In conformance with the requirements of the SERAS contract, all environmental sampling and monitoring
performed under this task shall be provided in an electronic data deliverable (EDDY form compatible with
Scribe. The Scribe project data file shall be a mandatory deliverable.

In conformance with the requirements of the SERAS contract, ail deliverables and other relevant project
information shall be submitted in electronic format to the appropriate ERT-IMS website. Submission of
deliverables to the appropriste ERT-IMS website shall be considered delivery to the WAM as of the date
and time such deliverables are received onthe website.

Provide: UFP QAPP

Provide soilrock: bdring{drﬁling logs with well construction diagrams within four (4) weeks of completion of

field work,

Schedule: . Itis expected that field efforts will be initiated in late spring/early summer, 2015,

Period of Petformance;
Effactive Dato of Approval through:

8122115



. . , Wark Assignment Number
United States Environmental Protection Agency
EPA Washington, DC 20460 0-272
Work Assig nment I:] Other L:] Amendment Numiber:
Contract Number TContactFeriod 6872372069 1o  ¢9/22/2015 Title o Work Assignment/SF Sits Name
EP-#-09-031 Base Oplior Périod Number 2 New Haven Drive
Contractor 1 Speeity Section and paragraph of Contrac) SOW
Lockheed Martin Services, Inc. I, B, 1,000
PHpoze , Work Assignment D Wik Assignment Close-Out Period of Perdormancs
D Werk-Assignment Amendment B inergmantal Furding
[7] ok pian dgprovai _ From ‘j(a??//ﬁ’ s 09/22/2015

Coniménts:

The purppse of this action is to inivipte work assignmént =272, entitied New Haven Drive MV Installation with 78 LOE
hours to begin work. The contractor shall prepsce a woik plan and cost estimate in accordance with the contract
rerms, ALl other Cterms and conditions remalls unchasged.

[ | superiund Accaunting and Appropriations:Data Nor-Supestind
5 D “Note: Tor réport additional accounting and apgropriations date use-EPA Form 1500694,
{Max'2)

3 DEN BldgetiFy Appropriation Budgat OrgiCods ngrgm E)_amem Objact Class  Amaount {Déllars) {Cents) SiterProject CostfrgCode
yar) {Max B} {Max 4} Code (Max 8} {Max 7} {hax. 4y {Max 43 {Max &) {Max73

1

2

3

4

5

Autharized Work Assignment Cailing

Contract Period Cosilian LOE: {:}
| 68/23/2008 T 0D9/22/2015

This Action: : r‘f 4
Yotat [737

‘Weork Plan FCost Estimate Approvals

Conttractar WP Dated: CoustfFes: LOE:
Curmulativg Approved Costfee: 1OE:
Werk Assignment Manager Name - Don. Bussey Branch/Mail Code:
Phone Number 702-784-8018
(Signatute) {Cete} FAX Number,;
Projct Officer Hama. Sella Burchette Branch/Mail Code:
Phone Number: 732-321~6726
(Signatare) {Dete) FAX Number;
Other Agancy Offcial Name. Ty, A+ rnvj BranchViail Code: .
‘ Phone Number. 202-564-2982
ToigRaUre) {Date} FAX'Number:
Gontracting onz ? Claudia Armstiong 'y BranchMail Code: W
5%;27//{ Phone Number: 202-564-6679
Late) " FAX Number: 202-565-2557




United States Environmental Protaction Agency Work Assignment Number
Washington, DG 20460 SERAS-273
Work Assignment Kodginai  [lAmendment  Number:
Contract Number Contract Period Title of Wark Assignment
EP-W-09-031 Base Award Term 2: X : White Swan GW
Contractor: Specily Section and Paragraph of Contract SOW
Lockheed Martin, Ine. Ab,g.CE

B Work Assignrent nitiation ' - - 3
Purpose: [0 Work Assignment Close-Out Perivds of Perfusmance;

vaxr;kﬁﬂ::ﬁn%nm?xa?mendment [ intremental Funding From: Effective Date of Approval

PP ] TCE updaterapproval Tor H22/2045

Comments: \jayo Wik, Chndurek Low Flow %‘»Mwaﬁ:}\ s‘—:mpilzni.

LOE;

X Superiund 1 oil .} Hometand Security {J Non-Superfund
Accounting and Appropriations Data

; Budget Program " Cost
beC Budget/FYs  Appropriations OrgfCode Efement Object Site/Prolsct Org/Code
Line  {Max86) {Max 4} Code {Max 6) {(Max 7) (Max 9) Class  Amount {Max 6) {Max 7}
] ‘ f
2
3
4
5
_ Authorized Wark Assignment Ceiling
Contract Period: Cost/Fae! LOE:
Previously Approved
This Action ' (93

Total /23

Work Plan / Cost Estimate Approvals -

Contractor WP Dated: CostiFes: LOE:
Curaulative Approved: Cost/Fee: LOE:
Work Assignment Manager Name: DG e Branch/Mail Code  MS-101
9 9 - catanzarita :
, ‘ _ 4\ 281 1S | Phone Number £09.865.0002
(Signature) St _{Date) Fax Number 732-321-6724
Project Officer Name: Sslia M. Burchette \ Branch/Mail Code MS-101
AR N ) Al -4\ %\‘5 Phone Number 732-311-6726
(Signature) 5 §*>_&_6___ _5_&. ai\ \ b‘r’M {Date} Fax Number '(32-321-5724
Other Agency Official Name: BranchiMall Code
Phore Number
{Signature) ) (Data) Fax Number
Contracting Official Name: Claudia M. Armstrong 6///5— Branch/Mait Code 3806R
i : Phone Number 202-564-6679
(Date) Fax Number 202-565-2557

rkplan (Signature and Title) . A f / A
Date: LD / g/ | ,5

o\
&PA Form 1300-69 (Rev, 07/95)




Tuesday, April-28-15
SERAS Statement of Work
White Swan GW Superfund Site
Wall Township, NJ
WA-273

Obiective:

Conduct VOC GW LF sampling for 60-MWs at the Site in order to compare results from the historical GW
sampling rounds. Generate comparative representations to compare to historical and new GW data Map and
report findings.

Backoround:
See PRP RI Reports,

Task Description:

The contractor shall perform the following:

o Task 1: Pre-field work;;
o Task 2: Perform GW sampling;
o Task 3: Final Reports;

DQO: Generate YOC GW data set to compare with historical GW data
DQO; Generate a3 GW baseline MNA data set,

Task I (Pre-field work):
- Scoping meeting;
- Amend WP, HASP and QAPP,
- Contractor {if iccessary) shall place property owner on their insurance cert asap;

Task 2 {Soil Sampling):

«  Contractor shall review current MW locations (i.., area and depth) and PRP’s RI report-associated
GW data to assess any potential data gaps as to placement of MWs;

- Contractor shall collect a complete round of MW water elevations prior to sampling;

- Contractor shall collect GW samples In up to 65-MWs, via the Region 1l LF SOP;

- Contractor shall collect VOC and MNA. GW parameters as well as all GW LF stabilization parameters;

- Contractor shall ship all samples to designated CLF lab unless CLP cannot perform anaiyms‘

- Contractor shall decon all sample equipment according to standard practices;

- Contractor shalt display the GW data similar to the PRP’s GW maps and cross-sections for the purpose
of camparability;

- Contractor shall repair Site to its found quality;

- Contractor shalt be prepared to dispose of any purge water.

Task 4: (Reporting) _
- Submit Final Report (text, GIS map, figures & tables)
- Contractor shall provide 5-CD copy(s) of the Report to the WAM.

Reguired Reports:

In conformance with the requirements of the SERAS contract, all environmental sampling and menitoring
performed under this task shall be provided in an electronic data deliverable (EDD) form compatible with
Scribe. The Scribe project data file shali be & mandatory deliverable.

In conformance with the requirements of the SERAS coniract, all deliverables and other relevant project
information shall be submitted in electronic format to the appropriate ERT-IMS website. Submission of



deliverables to the appropriate ERT-IMS website shall be considered delivery to the WAM as of the date and
time such deliverables ave received on the website.

UFP QAPP.

Scheduler

-Assume 9 to 10 days of fieldwork.

-Field operations shafl commence something between the date of June 1 and June 14, 2015, 7:30AM.
Sampling shall be completed nio later than June 27, 2015 (TBD),

-Draft report shall be submitted to WAM [0-working days after receipt of finai data package.

-Final report shall be submitted to WAM 3-working days afier receipt of WAM’s comments,

Period of Performauce:

-Effective date of approval through Sept 22, 2015.



EPA

United States Environmental Protection Agency

Washington, DC 20460
Work Assignment

Work Assignment Number
0-273

] other

D Amendment Number:

Contract Number
EP~-W-09-031

Contract Period 09/23/2009 To

08/22/2015

Title of Work Assignment/SF Site Name

Base Option Period Number 2 White Swan GW
Contractor Specify Section and paragraph of Contract SOW
Lockheed Martin Services, Inc. II, A, b,g; C, E

The contractor shall submit
contract terms.

The purp_b;é of this action is to initiate work assignment 0-273,
a detail work plan inclusive of a sta

White Swan 6w, for start-
ffing plan and a cost est

Purpose: Eﬁ Work Assignment D Work Assignment Close-Out Period of Performance
U Work Assignmeﬁt Amendment D Incremental Funding .
D Work Plan Approval From 05/06/2015 7o 09/22/2015
Comments; p

up LOE/hours of 183 hours,
imate in accordance with

Superfund

Accounting and Appropriations Data

D Non-Superfund

Note: To report additional accounting and appropriations date use EPA Form 1900-69A,

SFO :]
(Max2) | .
© DCN Budget/Fy Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) {Cents) Site/Project Cost Org/Code
. 5 {Max 6) ! (Max 4) Code (Max 6) {Max 7) (Max 9) (Max 4) (Max 8) {Max 7)
. F
2
3 3
4
S
Authorized Work Assignment Ceiling
Contract Period; Cost/Fee; LOE: 0
09/23/2009 To 09/22/2015
This Action: 193
Total: 193
Work Plan / Cost Estimate Approvals
Contractor WP Dated; CostFee: LOE:
Cumulative Approved: Cost/Fee: LOE:
Work Assignment Manager Name Sella Burchette Branch/Mail Code: .
Phone Number 732-321-6726
. {Signalure) (Date} FAX Number;
Project Officer Name Sella Burchette Branch/Mail Code:
Phone Number; 732-321-6726
(Slgnaturs) (Date) FAX Number:
Other Agency Official Name Branch/Mail Code:
Phone Number; ~~
(Signature) (Date) FAX Number:

Contracting Official Mefhe

A

Claudia Armstrong

Branch/Mail Code: "y 2P

Phone Number: 202-564-6679

5’@ i

fe)

FAX Number: 202~565-2557

Work Assignant Form. (WebForms v1.é 4




Unlted States Environmental Pratection Aganicy Werk Assignment Number
Washington, DG 20460 SERAS-000 O ~otd-
Work Assignment Ronginat [JAmendment  Number:

Contract Number Contract Period Title of Work Assignment
EP-W-09-031 Base Award Term 2: X Grena s LagooN
Contractor: Specify Settion and Paragraph of Contract SOW

Lockheed Martin, Inc. T A Ny Qo
' . ASWWork Assignment Initiation i ; ‘ )
revose B e fmaranere Yot Cossou | porisatraromaner

PP ) TCE update/approval To: 9/22/2015

Comments:  ierv WY Analysis of ‘Sa.m?\as ’G:/ oV &
LOE:

AFRePrItey TR PARs

L} Non-Superfund

1 Superfund 3 o {1 Homeland Security
Accounting and Appropriations Data
pe BudgetFYs  Appropriations o'ig“%*{g s BRI Opject ShelProject rg,%sgd .
Line (Max 6) {Max 4} Code (Max 6) {(Max 7) {Max 8) Class  Amount {Wax 6} {Max T7)
!
2
y
5
v Authorized Work Assignment Ceiling
Contract Period: Cost/Fes: LOE:
Previously Approved
This Action -~ O0— 70
Total e {3 s r-] 0
Work Plan / Cost Estimate Approvals
Contractor WP Dated: CostlFee:; LOE:
Cumulativé Approved: Cost/Fes: LOE:
Work Assignment Manager Neme: ¥ \av'K. S"P\@r\% Branch/iiail Code  MS-101
' 5\‘4«\ \SS | Phone Number 732-323-6740
{Signature) 8“\@' {Date) Fax Nurnber 732-321-6724
Project Officer Name: S elia M. Burch ette BranchiMail Code MS«101
S \’:)—\ \S | Phons Number 732-321-6725
(Signature) C M ;JL \\\W {Date) Fax Number 732-321-6724
Other Agency Official Name: BranchiMait Code
Phone Number
{Signaturé} {Date) Fax Number
Contracting Official Name: Claudia M. Armstrong Branch/Maif Code 3B05R
ST | Prone Number __202.5848679
(S:gnature} %{{ {Date) Fax Number 202-565-2557

Conlractor Ack ipt afd A al ANorkplan (Signature and Titie}

Date: \@\ \S /}’/ ’56' |




Work Assignment Detailed Performénce Work Statement

Work Assignment Title; Gary Lagoon

Purpose:

SERAS will be tasked with the analyses of approximately 12 samples (both liquid and solid) for oil
fingerprinting/TPH/PAHs. This will include assessment of the presence of naturally accruing organic
compounds which can interfere with TPH quantification. The data will be used in support of
interpretation of toxicity testing data and EOC evaluations being conducted by Region 5 Start.

Background:

The Gary Lagoons (GL) Site is located at 5622 and 5624-34 Industrial Highway, Gary, Lake County, Indiana
(Figure 1). The GL Site is a 7-acre vacant property which consisted of two unlined and uncovered lagoons
situated in a sandy environment adjacent to wetlands (Figure 2). Previous analytical results indicated the
presence of polychlorinated biphenyls (PCBs) and heavy metals in the lagoons as a result of historical illegal
dumping. Site contaminants migrated through and around the existing sand berms into the adjacent wetland
arcas. (Note: Site background information, sampling methods, and analytical methods proposed in this
Sampling and Analysis Plan were provided by Environmental Protection Agency (EPA) Region 5 Field
Environmental Decision Support Team (FIELD) personnel. Documents included Poltution Report number 4
for the Gary Lagoons Site completed May 21, 1997, and the proposed study for the Gary Lagoons site March
2015), -

. Detailed Task Deseription:
The contractor shall perform the following tasks:

1. Conduct oil fingerprinting analyses and associated chemistry {TPH/PAHs). Approximately 12 samples
anticipated.

@ No new QAAP or Workplan is being requested for the WA, Please refer {o those documents as prepared
and approved for WA 0-017 — Oll Spill Response Support, specifically page 3 under Technical Approach:
Qil Fingerprinting Analysis, and more racently WA 26§'s WP, page 2, Technical Approach -~ Task 1
wherein it references SERAS SOP #1803: Oil Fingerprinting and Gil Characterization Analysis in

Agueous, Solid and Oil Matrices. Refer to 0-017 and 0-265 QAAPS.

3. JPreparation of a Total Cost Estimate {TCE) only is requested.

equired Reports:
1. In conformance with the requirements of the SERAS contract, all enviranmental sampling and monitoring
performed under this task shall be provided in an electronic data defiverable (EDD) form compatible with
Scribe. The Scribe project data file shall be a mendatory deliverable.

2. in conformance with the requirements of the SERAS contract, ali deliverables and other relevant project

information shall be submitted in slectronic format to the appropriate ERT-IMS website. Submission of
\, deliverables to the appropriate ERT-IMS website shall be considered delivery to the WAM as of the date
‘ and time such deliverables are received on the website.

Schedule;
Preliminary report due In 3 weeks after receipt of samples, final analytical report and data interpretation 6 weeks
after receipt of samples unless otherwise specified by the WAM,

Period of Performance:
Effective Dato of Approval through:
9122/15



United States Environmental Protection Agency

EPA

Washington, DC 20460

Work Assignment

Work Assignment Number
0-274

I:] Other

D Amendment Number;

Contract Number Contract Peried  (9/23/2009 Te 08/22/2015 Title of Work Assignment/SF Site Name
EP-W-09-031 Base Option Pericd Number 2 Garys Lagoon

Contractor ) Specify Section and paragraph of Contract SOW

Lockheed Martin Services, Inc. II: A,4;n:C,c

Purpose: Wk Assignmart D Work Assignment Close-Out Pariod of Performance

D Work Assignment Amendment D Incremental Funding

D Work Plan Approval From 09/23/2014 To 09/22/2015
Commants:

The purpose of this action is to initiate work assignment 0-274, entitled Gary's Lagoon with 70 LOE hours to begin

work.
terms and conditions remain unchanged.

The contractor shall prepare a work plan and cost estimate in accordance with the contract terms,

All other

D Superfund

Accounting and Appropriations Data

Non-Superfund

SFO
(Max 2)

[]

DCN
(Max 6)

Budget/FY
(Max 4)

Appropriation
Code (Max 6)

Line

Budget Org/Code
(Max 7)

Object Class
{Max 4)

Program Element
(Max 8)

Amount (Doliars)

Note: To report additional accounting and appropriations date use EPA Form 1900-69A.

Site/Project
{Max 8)

Cost Org/Code
(Max 7)

{Cents)

Authorized Work Assignment Ceiling

Contract Period: Cost/Fee;
§ 09/23/2009 To 09/22/2015
This Action:

Total:

LoE: 0

70

70

Work Plan / Cost Estimate Approvals

Contractor WP Dated:

Cost/Fee:

LOE:

Cumulative Approved:”

Cost/Fee:

LOE:

Work Assignment Manager Name Sella Burchette

Branch/Mail Code:

Phone Number 732-321-6726

(Signature}

{Date)

FAX Number:

Project Officer Name Sella Burchette

Branch/Mail Code:

Phone Number: 732-321-6726

(Signature)

(Dats)

FAX Number:

Other Agency Cfficial Name

Branch/Mail Code:

Phone Number:

(Signature)

{Date}

FAX Number;

Branch/Mail Code: = m

Ll

Phone Number: 202-564-6679

(Die) ~

FAX Number: 202-565~2557




United States Envitorimantal Piotaction Agency Waork Assignment Numbar
Washington, DC. 20460 SERAS-275 .
Work Ass:gnment Edoriginal  TlAmendment: Number:
Contratt Number Contract Pering Title of Work Assignment _
EP-W-03-031 Base  Award Term2i X. Now Castle PRD me?emd\a«\'ikw
| contragtor. Specily Section and Paragraph of ¢dm:act SOW
‘Lockhged Martin, In¢. I 4 L ae,.CE 2o
e D'Work Assignment Inttialicn i " y i
Purpose: £ Wark Assighment Cloge-Qut Periods of Parformance:
. E\‘gﬁcﬁx s:inment;:\ g [} [nefemental Funding From: Effective Date of Approval
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Work Assignment Detailed Performance Work Statement

SEE O'maz ?mmaﬁ-“

Work Assignment Title: New:Castle ,PRD

Purpose:

Background: / ‘

Detailed Task Description:
The contractor shall perform the following tasks:
1:

Required Reports:
1. Inconfarmance with the reqtirements ~the SERAS contract, all ervironmental sampling and monitoring
performed under this-task shall be prpbided in an elactronic: data deliverable (EDD) form.comipatible with

Scribe. The Scribe project data file/Shall be a mandatory deliverable.

2. Inconformance with the requr“ ments of the SERAS contract, all deliverables and other relevantproject
information shall be submitted in electronic formiat to the appropriate ERT-IMS website. Submission of
deliverables to the approppiate ERT-IMS website shall be considered delivery to the WAM as of the date
and time such deliverabjds are received on the website.

3. Provide: UFP QAP
Schedule:

Period of Pérformance:.
Effective Date of Approvak: theoughs:
8122115



Monday, June-22-15

SERAS Statement of Work
New Cassel Industrial Avea
Nassau County; New York
WA-275
Objective:
Generate a Pre-Remedial Design Work Plan which will be attached to an Order for the PRP
to conduct work. No filed-%ork is required.
' —l;’ vald
~SND-

Background

The site consists of contaminated ground water at and around industrial areas within the
towns of North Hempstead, Hempstead and Hicksville, Nassau Counly, New York.

Within the town of North Hempstead and Hempstead, ground water is emanating from the
New Cassel Industrial Area (NCIA). Two PSWs, Bowling Green Well 1 and 2, are Jocated
approximately 1,500 feet south of NCIA and were found to have TCE (110 ug/L) and PCE
(69 ug/L). Water from these wells is treated by & granulated activated carbon system prior to

.....

distribution ta-a population of more than 8,000 people. Curréntly, there are 11 sites under
NYSDEC remedial oversight within-the NCIA. On site soil and groundwater temedial
-actions have largely been completed for 7 of the 11 sites. NCIA’s off-site ground water has a
NYSDEC ROD.

An-additional PSW field within the town of Hicksville was found to have exceadances of
PCE (41 ug/L) and TCE (59 ug/L) above the MCL. The contamination in these two wells is
believed to have emanated from an industrial atea oné iile north of the well ficld, consisting
of two sites, General Instruments and the former Sylvania (FUSRAP), which utilized
chiorinated solvents in their production and manufacturing processes. Water from the
Hicksville wells, 5-2 and'5-3, is treated by air stripping (capacity 250 ug/L) prior to
distribution to a population of more than 24,000 people. Groundwater at both the former
Sylvania and General Instrument (S&GI) and sites will be addressed by the EPA in addition
to the off-site ground water that has emanated from the sites.

During HRS sampling, Westbury public supply well #10, located approximately 1.5 miles east of
NCIA and Bowling Green Wells wasfound to have ¢is-1,2 DCE (0,59 ug/L). Approximately two

miles southeast of the Bowling Green wells, Roosevelt Field Well 10 Tocated in Hempstead was
found to-have exceedances of TCE (17ug/L). It is unknown if these two wells have been impacted by
the NCIA off site ground water plume. Additionally, public supply wells (well 9-3, well 8-1, well 8-3,
and well 4-2) to the west and southwest-in the town of Hicksville were found'to have exceedances of
PCE (up t0 24 ug/L), TCE (up to 44 ug/L) and vinyl chloride (0.63 ug/L).Approximately 3 miles
south west of GI, Levittown Well 2A in the town Hempstead-was found to have exceedances of TCE
(11 ug/L), It is unknown. if these five public wells have been impacted from ground water emanating
from NCIA and S&GI or if there are unknown orother sources responsible for the contamination.



The contractor shall perform the following:

o Task 1: Administrative
© ‘Task2: Pre-Remedial Design Report
o Task3: Report

Task 1 (Administrative)

s

Contractor shall have Swpmg and/or Site visit as required;
Contraclor shall generate WP for objective;

“Contractor shall generate and update all enviro-numerical data into Seribe

throughout the project;
TL shall provide WAM with' weekly lirs of personnel as WAM requests.

Task 2 (Pre-Remedial Design (PRD) Report):

=

Contractor shall Generate PRD based on historical documents of the Site.

Contractor shall attend-all necessary meetings with ‘WAM and/or Region II personnel;
Contractor shall generate a Pre-Remedial Design (PRD) Work Plan (WP) to include;
but not limited to, the following objectives:

Pilot Study for In-Well Stripping Remediation;

o Pilot Study for ISCO Remediation:

o Pump test schemata;

o Placement of new GW MWs and establish flow regimes.

Q

Task 3 (Reports)

-

£

Contractor:shall submit Draft Report (text, map, figures & tables) for review 30
calendar days afier receipt of final Vafidated data package;

Contractor shall submit Final Report (text, map, figures & tables) 10 working days
after receipt of comments form WAM;

Contractor shall provide hard copy(s)(TBD) as well as a CD copy of the Report to the
Region;

Contractor shall format CDsas to WAMSs preference as in the past reports;
Contractor’s updated scribe files shall be included.

Required Reports:

1. In conformance with the requirements ofthe SERAS contract, all environmental

sampling and monitoring performed under this task shall be provided in an electronic
data deliverable (EDD) form compatible with Scribe. The Scribe project data file
shall bea mandatory deliverable. This dataset must be compatible with Region 2
EDD requirements.

In conformance with the requirements-of the SERAS contract, all deliverables and
other relevanit project information shall be submitted in electronic format to the
appropriate ERT-IMS website. Submission of deliverables to the approptiate ERT-



IMS website shall be considered délivery to the WAM as of the date and time such
deliverables are received on the website.

3. Provide: Site Specific UFQAPP,
Schedule:
Draft PRD report shall be subniitted for review and comment tc WAM by Sept 15,

Final PRD report shall be submitted to WAM 5 working days upon receipt of
compients,

£

Period of Performance: ‘
Effective Date of Approval through Sept 22°92015 ;
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Work Assignment Detailed Performance Work Statement

Work Assignment Title; Pilgrim Cleanars Vapor Intrusion Site

Purpose:

The purpose of this Work Assignment amendment is to provide technical support to US EPA's Regsan § through
performmg a'subsurface soil gas 7 vapor Intrusion mveshgatson at the Pilgrim Cleaners Vapor Intrusion Site,
focatad in Richfield, Minngsota (MN). Compounds of concern are- volatile-organic compounds (VOCs) assoclated
with dry cleaning operations:

Background:
The US Envirohmental Protection Agency (EPA) and the Minnesota Pollution Control Agency (MF’CA) are
conducling an environmentar investigation In the area of West 66" Street and Vincenl Avenue, in Hennepin
County, Richfield, Minnesota. Richfield bas a population of. abouit 35,000 residents who live within a seven square
miles of nexghborhoods parks and shops. A dry cleaning business: uperates in this area; Tetrachloroethene (PCE)
and the chemical's daughter products has been detected in groundwater in the vicinity-of the dry cleaning
business; previously. the: MPCA had instalied vapor mitigation systems in 2013 due to a related vapor intrusion
investigation. The MPCA has stated that the Iocat municipal water supply has not been contaminated by this-

source. (See htt 4

The testing will determine if contamination in underground vapars are present; sub-slab vapors may be entering
homes which may be a risk to indoor receptors.

Detailed Task Description:
The contractor shall perform the following tasks:

1. SERAS: personnel shall sample up to terlocations to-evaluate the vapor intrusion pathways into these
residences/businesses. This is being completed to protect human health.

2. SEI'R:AS personnel shall collect ambient air samples to complete the evaluation of vapor intrusion
pathways.

3. SUMMA passivated cannisters shall be-used to collect sub-surface and ambient air samples. All SUMMA
cannisters and flow controllers must be certified clean at the levels less than or equal to the reéquired
reporting fimit {(RL). Collected air samples shall be analyzed for VOCs following EPA Toxic Organic
Compendium Method TO-15. Samples shall be:analyzed and data shall meet a RL of 30 parts per trillion
by volume {pptv). Analytical results shall be reviewed and validated by SERAS Quality Assurance/Quality
Control (QNQC) Chemists. The analytical results shall be reported in both paris per biflion’ by volume
{ppbv)-and micrograms per cubic meter {ug/im3).

g Requlred Reports:
Required Raports:

1. In conformance with the requirements of the SERAS contract, all environmental sampling and monitoring
performed under this task shall be pmvldad irvan electronic data deliverable (EDD) form compatible with
Scribe; The Scribe project data file shall be a mandatory deliverable.

2. In conformance with the requirements of the SERAS contract, all deliverables and other relevant project
information shall-be submitted in electionic format to the ‘appropriate ERT-IMS website. Submission of
deliverables to the appropriate ERT-IMS website shall be considered delivery to the WAM a5 of the date
and time such deliverables are received on the website,

3, Provide: UFP QAPP

Schedule:

The field worle shall begin'in-July of 2015. Preliminary analytical results shall be delivered within 10 working days
of subiission of the: samples for analysis. The'Final Analytical Report shall be delivered 10 days after recelpt of
the completed QA/QC review. The Final Trip Report outlining Site activities with the Analytical data is due 20 days
after submission of the Final Analytical Report.

Period of Performance:
Effoctive: Dale of Approvat through;
9122115
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Work Assignment Detailed Performance Work Statement

Work Assignment Title: Wilcox Refinery Direct-Sensing Investigation

Purpose:
1.. Purpose:
+ Build'a CSM that will lead to more focused/tailored Rl effort and better remedial decision
« Deploy rapid screening and direct sensing methodologies at the former Wilcox/Lorraine refinery
operations facility-and the former Wilcox tank farm area to gain an understanding of geology, hydrology,
and nature and extent of contamination.
» This information will be used to develop a more com prehenswe RIFS, but'one that is focused: on
determining appropriate remediation technologies-and their cost/technical effectiveness.

«  Whatis the bedrock topography?:
o Are direct-push, direct-sensing technologies viablé in this-area?
__ o Does the bedrock topography create preferential pathways?
+ What subsurface structures and utilities exist?
o Foundations?
o Piping?
o USTs?
o Other?
» Whatarray of COCs are likely at the refinery operations? In thenorthern tank farm area? In the easter
tank farmarea?
¢ What rapid screening and direct sensing techniques are viable, given the answers to question above?

Background:

WILCOX OIL COMPANY
Creek County, Oklahoma
Creek County

Osite Location:

Wilcox Oil'Company (Wilcox) includes the inactive and abandoned Lorraine and Wilcox oil refineries located
In Creek County, Oklahora. The site Is located within commuoting distance to Tulsa.

agite History:

The site consists of the former Lorraine/Wilcox Refinery located in Creek County, OKlahoma. The property
was utilized by two different refineries with overlapping boundaries from 1915 to 1965, Wilcox operated as a
crude oil-refinery from the 1920s until 1963. A skimming and cracking plant was constructed in 1929. The
main-components of the plant consisted.of a skimming. plant, cracking unit and re-distillation battery with
vapor recovery system and treatment equipment. Wilcox expanded when it acquired the Lorraine Refinery in
1937, which was located adjacent to Wilcox. The two refineries comprise 125 acres. The site'includes
remnants of former oll refining operations and tank farms. Currently there are six residents living on-site,
homes are located in-areas of former waste operations,



8 site Contamination/Contaminants:

Wilcox site sources include contaminated soil, cooling ponds and numerous tank bottoms. Hazardous
substances include polycyclic aromatic hydrocarbons (PAHs) and metals, primarily fead.

M potential Impacts on Surrounding Community/Environment:

Currently, a:church and six:-residents are located within the formier réfinery boundaries, half of which utilize
ground waferfrom private wells. Intermittent streams drain the source areas and flow to Sand Creek. A
release of copper, lead and PAHS has been documented to the wetlands of Sand Creek: Sand Creek flows to
Little Deep Fork Creek from which fish are caught:for human consumption.

B%Response Activities (to date):

No formal response activities have been conducted. Multiple sampling events have been conducted by the
Oklahoma Department of Environmental Quality at the request of the EPA Region 6, Preliminary Assessment
(PA), Site Investigation (SI) and Expanded Site Investigation (ESI) have been performed at both facilities.

Detailed Task Description;
The contractor shall perform the following tasks:

Scope of Work:

Geophysical survey - 2-3 week effort
» anessential first step to determine
o Preferential-flow pathways:
o Feasibility of direct sensing technologies

Direct sensing costs (need geophysical work to determine specific scops):
+ Determine nature and extent of refinery waste using direct sensing techinologies
+ Representative confirmation/correlation testing (e.g., assays (pH, PAHs and TPH), well
points/piezometers, soil cores, field testing
« Limited lab'work for'confirmation/correlation-of field-testing
+ Dafavisuziization

1. Refinery operations area

Clear/grub major perimeter paths.around the various operational-units ,

Perform subsurface utility markout of process unit perimeters for suspected foundations. pipes, utilities,
USTs, efe.

Determine.depth of overburden (depth to bedrock surface)

Screen soils for pH, metals, PAHs, TPH.

Determine-and perform viable dlrect-sensmg techniques

Perform data visualization of subsurface geology and COC dtstnbutlon

. ®

* * » 0

2. Tank farm.areas.

¢ Clearseismic/resistivity linés throughout tank farm areas



Perform geophysical testing

Map bedrock topography

8creen soils for pH; metals, PAHs, TPH

Determine approprlate direct-sensing technologies, given the geology and preferential pathways
Perform direct-sensing investigation.

Perform.data visualization of subsuiface geology-and COC distribution

. 5 0 o & &

Raqmred Reports'
1. Inconformance with the requirements of the SERAS contract, all enwronmental samplingand momtormg
performed under this task shall be provided in an electronic data deliverable (EDD} form compatible with
Scribe. The Scribe pro;ect data file shall be a mandatory deflverable.

2: Inconformance with the requu’ements of the SERAS:contract; all deliverables and other relevant project
information shall be submitted in electronic format to the appropriate ERT-IMS website: Submission of
deliverables to'the: appropnate ERT-IMS website shall be considered delivery to the WAM as of the date
and time such deliverables are received on the website:

3. ‘Provide: UEP QAPP

Schedule:
Geophysical Survey = Field portion complete by August 14. ‘Report complete by September 15.

Direct Sensing Investigation (likely CPT/LIF) = Field portion October 2015,
Data visualization ~ Preliminary work product upon demobilization from field;

Final report and finalirefined-data visualization ~Nov 30,2015

Period of Performance:
Effective Date of Approval through;:
9/22/115
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Work Assignment Detailed Performance Work Statement

Work Assignment Title: Vessup Bay, Odor Assessment

Purpose:. .
To perform Odor assessment at Vessup-Bay near Red hook, St. Thomas.

Background;

In late August/early September 2014, EPA’s St. Thomas office received calls from residents and businesses in the
Red-Hook Community of St. Thomas, USVI, complaining of a strong sewage-like odor-existing specifically inthe
immediate area of Vessup Bay. At the head of Vessup Bay is the Vessup POTW (V10020133), a small package
wastewater treatment plant (WWTP). (See Attachment 1). Vessup POTW services a relatively small area, which
stretches from the Army National Guard Facility (Armory) through to:the Red Hook Marina Market complex. At
the time, EPA referred the matter to attention of the V.1, Department of Planning and Natural Resources
{VIDPNR) for further investigation.

VIDPNR evaluated that the Vessup POTW was functional and in good operational condition at the time of the
odor event, and the sewer line examined at various manholes appeared to be flowing well (no back-up of
wastewater due to clogged section of the sewer line). VIDPNR also confirmed that Inspectors from the VIWMA
were also out, in conjunction with DPNR, performing field assessments in the Red Hook area, in 4n effort to
-determine cause of the strong sewage like odors.

In'the absence of existing conditions associating the strong sewage odor to operation of the POTW, VIDPNR also
inspected the marine wetland dreaadjacent to the Vessup POTW, and observed a large accumulation of
Sargassum seaweed, that had washed-up onto the shoreline of St. Thomas, including the mangrove wetland
immediately next to the Vessup POTW. According to-general reports, it is not unusual that Sargassum Seaweed
‘washes-up into the area in question resulting in heavy accumulations. There is speculation that the strong
sewage-like odor could be associated with the natural decomposition process of the large quantities of Sargassum
-seaweed accumulated in the mangrove wetland.

The odorevent in Vessup Bay in 2014 lasted through the fall before dissipating before the-end of the year. The
odors.appeared July 11, 2015 and lasted for a week. Region Il requested ERT assistance to determine the source
of odor near high school and fish and wild life office.

Detailed Task Description:
The contractor shall perform the following fasks:

The contractor shall develop the laboratory to analyze water/seaweed samples for DMS at | Oppb fevel.
The contractor shall analyze up to 30 water/seaweed/sedimets samples.

The contractor shall analyze up to 20 Summa using ASTM D5504

The contractor shall analyze water/seaweed/sediments samples for sulfate using EPA method 375.

The contractor shall analyze water/seaweed/sediments samples for sulfide using EPA method 376.1

The contractor shall assist in real time monitoring for hydrogen sulfide in air near treatment plant, high
school, fish and wild lifé office, o

The water/ seaweed/sediment samples will be collected by assistance of Local agencies:

Ard W
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Required Reports:
1. In conformance with the requirements of the SERAS contract, all environmental sampling and monitoring

pcrfonned under this task shall be provided in an electronic data deliverable (EDD) form compatible with
Scribe. The Scribe project data file shall be a mandatory deliverable.

2. Inconformance with the requtrements of the SERAS contract, all deliverables and other relevant project
information shall be submitted in electronic format to the appropriate ERT-IMS website. Submission of
deliverables to the: appropriate ERT-IMS website shall be considered delivery to the WAM as of the date
and time such deliverables are received on the website.

3. ‘Provide: UFP QAPP

Schedule:
TBD

Period of Performance:
Effective Date of Approval through:
9/22/15
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Work Assignment Detailed Performance Work Statement

Work Assignment Title: North Brunswick Fire -~ Region 2 ER

Purpose: » _ o
ERT/SERAS was tasked by Region 2 to provide air monitoring for the neighborhoods surrounding a fire that
occurred at 1600 Livingston Avenue in North Brunswick. Air monitoring to be conducted for VOCs, HCN and
Particulates.

Background: _ .

A five-alarm fire engulfed a warehouse that houses eight businesses early Wednesday, displacing
residents from six nearby apartment buildings-and shutting down roadways in the area. The fire began
just before. 2. A.M. on the 1600 block of Livingston Avenue in North Brunswick. Operations for eight
businesses are housed in the structure, including ones for floor coverings, car parts, car batteries and
home fumnishings such are plastic blinds. Some residential buildings have also caught fire. One
firefighter was slightly hurt fighting the blaze, but no other injuries were reported.

EPA Region 2 REOC deployed two OSCs 1o the scene to initiate air monitoring at the request of the
NJDEP: EPA activated it's Environmental Response Team and its technical assistance contractor to the
scene to perform.air monitoring and air sampling.

Detailed Task Description:
The contractor shall perform the following tasks:

1.
2.
3

Air Monitoring to be set up for VOCs, HCN ‘and Particulates for the length of time designated by the
Region 2 OSCs.

‘Up to & Air Monitoring stations to be-set up and will have the ability to change locations based-on wind

director-and other factors determined by the ERT WAM/Region 2 OSC. N ‘
All instruments will be’set up with our VIPER Data Management Systern for real time Time Welghted

Averages for OSCs and the State to make decisions based on the values. The Region and the State will
be able to see VIPER Deployment Manager in order to make decisions based 6n the numbers.

Required Reports:

1

2.

In conformance with the requirements of the SERAS contract, all deliverables and other relevant project

information shall be submitied in electronic format o the appropriate ERT-IMS website. Submission of
deliverables to the appropriate ERT-IMS website shall be considered delivery to the WAM as of the date

and time such deliverables are received on the website,

Trip report to be generated to go over activities and lessons learned from this: emergency response.

Schedula; , ,
24-hours a day for 5 days, 07/22-07125/2015, SERAS staff on site should be familiar with air monitoring
equipment and Viper Data Management System, software and hardware.

Period of Performance:
Etfective Date of-Approval throtigh:

9/22/16
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Work Assignment Defailed Performance Work Statement

Waork: Assignment Title: Macon Naval Ordnance Plant

Purpase:

The purpose of this work assignment is assist the US EPA Region 4 with a vapor intrusion study to be conducted
at the Macon Naval Qrdnance Plant in Macon, GA. The vapor intrusion study will assist to delineate the extent of
the subsurface gas plume and determine if there is indoor impact associated with the subsurface plume.

Background:

The 433-acre site is an active industrial park south of Macon, Georgia. The industrial park includées saveral
facilities and storage areas from former operations, along with several new facilities and structures. Guy Paine
Road borders the site to the north, while the Armstrong Werld Industries Superfund site borders the site 1o the
west. Macon Water Authority Rocky Creek Water Reclamation Facility, Rocky Creek, and a former landfill used by
both Armstrong and the Navy border the site to the south, Mead Road and Norfolk Southern railroad tracks border
the site to the sast.

From 1941 until 1965, the U.8. Navy conducied ordnance manufacturing and metal plating at the site, in 1965,
Maxon Eleclronics Company purchased the site property and continued ofdnance manufacturing until i sold the
property to Allled Chemical Corporation in 1873: it made seat beits atthe site from 1973 until 1881. Improper
handling, storage and disposal of explosive compounds, chemicals used during ordnance manufacturing and
metal plating operations, and wastes resulted in contamination of ground water, surface water, soil and sediment.

Macon-Bibh County Industrial Authority has operated Allied Industrial Park on the site property since 1980. It
leases or sells on-site buildings for commercial uses.

Detailed Task Description:

The contractor shall perform the following tasks:

Conduct a vapor intrusion study,

Conduct TAGA air monitoring for tetrachloroethene (PCE) and trichloroethene (TCE) in all accessible
rooms in the basement and on the ground floor of designated structures.

Photo-documentation of the structures will be performed where permitted.

Install subslab ports were appropriate and authorized.

Collect Tedlar bag samples from sub-slab ports and analyze the same for PCE and its breakdown
products (TCE, 1,1-dichloroethene {1,1-DCE), c¢is-1,2-dichloroethene (cis-1,2-DCE), trans-1,2-
dichloroethene (trans-1,2-DCE), vinyl chioride (VCI). All compounds in the standard cylinder will be

NI S



properly calibrated in the event that other chlorinated compounds are determined to be present. 200
Tedlar bags shall be provided — a maximum of 50 subslab samples will be collected.

6. Mobile monitoring of the area may be conducted.

7. Tediar bag samples of the indoor or outdoor ambient air may be collected and analyzed for the target
compounds stated above.

Required Reports:
in conformance with the requirements of the SERAS contract, all environmental sampling and monitoring
performed under this task shall be provided in an electronic data deliverable (EDD) form compatible with
Scribe. The Scribe project data file shalt be a mandatory deliverable.

2. Inconformance with the reduirements of the SERAS contract, all deliverables and other relevant project
information shall be submitted in electronic format o the appropriate ERT-IMS website. Submission of
deliverables to the appropriate ERT-IMS website shall be considered delivery to the WAM as of the date
and time such deliverables are received on the website.

Provide: UFP QAPP

Draft results for the TAGA monitoring and the GC/MS analysis will be provided immediately after the
monitoring or analysis is performed.

Draft GC/MS report.shall be due 4 weeks after the demobilization of the TAGA Iabo:atory

Draft MSIMS report shall be due 4 weeks after the demobilization of the TAGA laboratory.

Final Trip Report with GC/MS and MS/MS results shall be due 2 weeks after draft GC/MS and MS/MS
reports.

Rl

NO O

Schedule:

The field work will commence on 25 August 2015

23 -24 August 2015 — Mobilize TAGA mobile faboratory to Macon, GA from RTP on Sunday, NC and instrument
set up and check out on Monday ‘

25 August 2015 —Commence performing field operations

31 August 2015 — Conclude performing field operations

01 September 2015 ~ Demobilize TAGA maobile laboratory from Macon, GA to RTP.

Period of Performance:
Effective Dats of Approval through:

9122115
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Work Assignment Detailed Performance Work Statement

Work Assignment Title: Li Tungsten Soil and Groundwater Screening — Glen Cove, NY

Purpose:

Collgcot soil and groundwater information to: 1) determine potential impact to groundwater from remaining _
contaminants in soils in both the vadose zone and upper saturated zone; 2) describe the heterogeneity of soils
and contaminant forms to explain variability previous random sampling events; and 3) to determine if remediation
of previously exempt areas may be required. The contaminants of concern are Lead, Arsenic, Radium and
Thorium. The QAPP/Sampling Plan should be designed with the above items as the primary Data Quality
Objectives.

Background:
SERAS has extensive work experience at this site. See documents from 1994 to 1999 under Contract 68-C4-
0022, Work Assignment WA-368 . Desgha e bexy on Avr Assisnmend , backayreund maouds Shodd

Detailed Task Description: E M
The contractor shall perform the following tasks:

Given the rapid nature of this request by Region I, the project will be a coordinated effort with SERAS,
Reglon Il RST, and EPA (ERT & Region ll). Work breakdown is as follows:
SERAS shall prepare-the QAPP/Sampling Plan addressing the DQOs above by August 11. The QAPP
will require input/approval by EPA Region Il SERAS shall prepare a QAPP In preparation for drilfing,
SERAS will place a One-Call public mark-out request by Wednesday, August 12 so that public utilities are
marked out by Monday, August 17.

2. The week of August 17, SERAS shall perform or subcontract a private utility mark-out for both Lower
Parcel C and 1 Garvies Point Road. The utility mark-out must include the storm pipe that runs along the
property line dividing the two properties. The mark-out services shall also include a video survey of the
storm pipe and any feeder lines on the properties that connect to this storm pipe.

3. The week of August 24, SERAS will collect soil borings at approximately 20 locations {total) on Lower
Parcel C of the Li Tungsten Site and the adjacent privately-owned property at 1 Garvies Point Road.
Anticipated depth of borings is 20 — 25 feet below ground surface The intent is fo get at least 6 feet into
the water table.

Region Il RST will screen the soil cores for radiological contamination (Radium and Thorium) using a

scintillation probe.

Region |l RST will then log the soil borings geologically.

SERAS will then screen the soils for Pb and As using a field-portable XRF device.

EPA, SERAS and RST will then collectively determine representative sample locations from each core for

laboratory analysis for Pb, As, Ra and Th.

RST will be responsible for all sample and laboratory management, including containerizing samples,

completing chains of custody, shipping and entry into SCRIBE.

SERAS will install up to 10 temporary wells for collection of ground water samples.

0. RST will be responsible for all sample and laboratory management, including collecting and
containerizing samples, completing chains of custody, shipping and entry into SCRIBE.

11. RST will GPS and survey all sample locations.

12. RST will provide daily documentation of all field activities and prepare a final trip report.

o o NoOo b

Required Reports:
1. In conformance with the requirements of the SERAS contract, all environmental sampling and monitoring
performed under this task shall be provided in an electronic data deliverable (EDD) form compatible with
Scribe. The Scribe project data file shall be a mandatory deliverable.

2. In conformance with the requirements of the SERAS contract, all delwerables and other relevant project
information shall be submitted in electronic format to the appropriate ERT-IMS website. Submission of
deliverables to the appropriate ERT-IMS website shall be considered delivery to the WAM as of the date
and time such deliverables are réceived on the website. :

3. Provide: UFP QAPP



Schedule:
Included in work scope above.

Period of Performance:
Effective Date of Approval through:

9/22/15
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Work Assignment Detailed Performance Work Statement

Work Assignment Title: Papal Visit NSSE Support

Purpose: . N
Support Region 3 by providing air monitoring, VIPER integration and TAGA backup support during the Papal Visit
to the region.

Background:

Region 3 will be hosting the Papal Visit in September 2015 in three major cities throughout the region.
ERT and SERAS will be supporting the pre-deployment efforts for the Philadelphia visit by providing air
monitoring and VIPER support. Backup TAGA support for both the Philadelphia and Washington, D.C.
will also be provided. At the request of the lead Region 3 OSC, ERT and SERAS will be supporting the
Region at planning meetings and during the pre-deployment activities in Philadelphia. The Papal Visit
has been identified as a Natio%Special Security Event (NSSE).

Detailed Task Description:
The contractor shall perform the following tasks:

1.

11

12.

Provide technical assistance to Region 3 during planning meetings, scoping meetings and conference
calls

Conduct site visit(s) with Region 3 (05C), as needed to determine monitoring locations-and attend
meetings :

Provide air monitoring stations {minimum of 12) to include AreaRAEs and SPM Flex units, equipped with
appropriate VIPER telemetry

VIPER run support (including VM integration, system support, data management)

Provide protective enclosures for deployed equipment

TAGA pre-positioned in Edison with reach-back capabilities from 9/21-9/27, prepare TAGA for rapid
characterization of safe areas in an escalating incident (2-hour reach back to Philadelphia/ 4-hour to
Washington, DC)

Perform data management during event prepare for near real-time updates to WAM/OSC in All-Hazards
Center

Perform VIPER system and air monitoring equipment maintenance, as-needed,

Prepare summary tables to assist in review/evaluation of monitoring results (if event escalates)

. Document site activities/prepare Trip report to summarize site activities, including site map of sample

tocations, summary tables (tables required only if event escalates otherwise general discussion of max
readings/issues/anomalies can be reported in text form). TAGA general summary can be included in
same deliverable if event does not-escalate and TAGA is not deployed.

Air monitoring support from 9/22-9/27 is anticipated. Three overnight shifts must be supported in
Philadelphia from 8/24 (Thursday PM) to 9/27 (Sunday AM).

All air monitoring equipment, enclosures and consumables must be available and tested successfully
prior to 9/22.

Required Reports:

1.

2.

In conformance with the requirements of the SERAS contract, all environmental sampling and monitoring
performed under this task shall be provided in an electronic data deliverable (EDD) form compatible with
Scribe. The Scribe project data file shall be a mandatory deliverable.

In conformance with the requirements of the SERAS contract, all deliverables and other relevant project
information shall be submitted in electronic format to the appropriate ERT-IMS website. Submission of



deliverables to the appropriate ERT-IMS website shall be considered delivery to the WAM as of the date
and time such deliverables are received on the website.

3. Provide: UFP QAPP, Trip Report.
Schedule:
1. Scoping meeting upon acceptance of WA to discuss the project needs.
2. TAGA Monitoring: Monday, September 21 through 27, 2015 TAGA staged in Edison.
3. Air Monitering (Philadelphia): Tuesday, September 22 through Sunday, September 27. Retrieve

equipment on Monday, September 28, 2015.
4. Trip Report due 2-weeks after Site work is completed.

Period of Performance:
Effective Date of Approval through:

AlrlE crnd) DD ssd
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Work Assignment Detailed Performance Work Statement

Work Assignment Title: Trex Properties Site

Purpose:

The purpose of this work assignment is to provide support to Region 4 as they conduct an emergency removal
_site evaluation at the Trex Properties Site (Site) in Charlotte, NC. Sufficient data will be obtained from a
representative number of samples to support defensible decisions by the EPA and to determine what further
actions at the site are necessary. The purpose of site activities is to characterize the presence of VOC
contamination (primarily TCE) below and in buildings on and adjacent to the Site and to assist in the
determination if vapor intrusion may be occourring.

Background: ‘ ,
The Trex Properties Site is located at 3114 and 3124 Cullman Avenue in Charlotte, NC. A church property is
located adjacent to the east of the Site. The lot farther to the east is vacant. The lots located hydraulically
downgradient across the street fo the north are vacant. The building to the west of the Site has a business. All
buildings are slab-on-grade. lots with buildings are paved except for the southern parts in the back. The first
figure below illustrates the analytical resuits for the groundwater TCE concentrations. The se¢ond figure below
shows the analytical results for the groundwater chlorinated compound concentrations.
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Detailed Task Description:
The contractor shall perform the following tasks:

1.

2.

Monday, 8/17/2015, mobilize driver to RTP, NC and ready the TAGA mobile laboratory for deploymeant to
the Trex Properties Site il Charlotte, NC.
Tuesday, 8/18/2015, mobilize personne! and material to the Site and install sub-slab probes for soil gas
sampling and analysis, remove potentially interferences (if possible) and documenting the buildings’
configurations. '
Wednesday, 8/19/2015, mobilize the TAGA rmobile laboratory to monitor for tetrachloroethens and
trichloroethene using the mass spectrometer/mass spectrometer (MS/MS), collect and analyze sub-siab
soil gas Tedlar bag samples for tetrachioroethene and its breakdown products using the gas
chromatograph/mass spectrometer {GC/MS), and collect indoor air and ambient air in Summa canisters
for analysis of the tetrachioroethene and its breakdown products by a fixed laboratory using US EPA
method TO-15. The length of the sample collection for the Summa canisters is to be determined.
Wednesday, 8/19/2015 or Thursday, 8/20/2015, (depending on time) demobilize the TAGA mobile
laboratory and return same to RTP, NC.
Deliver approximately 6 Summa canisters and constant flow rate 24-hour orifices, which have been
certified clean below the 20 pptv required reporting limit, to RTP, NC on Monday, 8/17/2015, The Summa
canisters and orifices shall be obtained from a source that has a demonstrated and consistent capability
to provide clean and certify Summa canisters and orifices, as weli as, perform the analysis to & minimum
reporting level of 20 pptv for TO-15 target compounds. The following are the target compounds of
concern for this assignment;

+ Telrachloroetheng [PCE],
Trichloroethene [TCE],
cis-1,2-Dichlproethene {¢is-1,2-DCE],
trans-1,2-Dichloroethene ftrans-1,2-DCE),

« 1,1-Dichloroethene [1,1-DCE], and

*  Vinyl Chioride [VCL]. '
Perform analysis of approximately 20 soil gas Tedlar bag samples for PCE and its breakdown products
using the TAGA mobile laboratory loop-injection introduction method on the GC/MS system following the
SOP.
Perform monitoring of possible 6 buildings and outdoor air for PCE and TCE using the TAGA mobile
faboratory MS/MS system following the SOP,

¢« »



8.

a
10.

Data management will be performed in the field for the Tedlar bag analysis and the Summa canister
collection using the SCRIBE program to log the samples and report the results as well as typical tables.
Data reduction will be performed in the office for the TAGA monitoring.

Data reduction for the Summa canisters will be performed in the office.

11. SERAS will provide the materials to install sub-slab probes.

12.
13
14.

‘Requir
1.

SERAS will provide the Tedlar bags.

SERAS will acquire the Summa canisters and lab capacity.
Meteorological data will also be collected throughout the event. Weather data is to be provided by the
meteorological stations in the area adjacent to the sampling/monitoring.
ed Reports: »
In conformance with the requirements of the SERAS contract, all environmental sampling and monitoring

performed under this task shall be provided in an electronic data deliverable (EDD) form compatible with
Scribe. The Scribe project data file shall be a mandatory deliverable.

In conformance with the requirements of the SERAS contract, all deliverables and other relevant project
information shall be submitted in electronic format to the appropriate ERT-IMS website. Submission of
deliverables to the appropriate ERT-IMS website shall be considered delivery to the WAM as of the date
and time such deliverables are received on the website.

Provide: UFP QAPP

The Draft Analytical Report for the Summa canister results will be due within 5 days upon receipt at the .
laboratory. The Final Analytical Report, which has passed through the QA and report writing group, for
the Summa canister results will be due 1 week after final results are received from the laboratory.

The draft loop-injection GC/MS analytical results for the Tedlar bag samples will be due immediately after
analysis. The Final Analytical Report will be due 2 week after demobilization.

The draft TAGA MS/MS analytical resuits for the monitoring will be due immediately after the building’s
monitoring. The Final TAGA analytical report will be due 2 week after demobilization.

7. The Final Trip Report with the Summa canister resuits, Tedlar bag results, TAGA monitoring results, and
meteorological data will be due 2 week after the Final TAGA Analytical Report.
Schedule:

Effective date of approval to 09/22!201 5.

Period

of Performance:

Effective Date of Approval through: 9/22/15.
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Work Assignment Title: Gold King Mine ER

Purpose: ;
The purpose of this WA is to provide sampling support to the Regions involved during the response to the release
from the Gold King Mine.

Background:
See media coverage....EPA's activities related to investigating leaks from the mine resulted in a 3 million
plus gallon release of mine waste water.

Detailed Task Description:
The contractor shali perform the following tasks:
1. Provide support for river.and sediment sampling for metals as requested.
2. Provide support for private wells in the Animas River Valley and other locations as designated.
3. Provide supzsz for the Ecological {isk"nr%enmion materials,
“ . Ay repork o v\l e Lletcomims .
Required Reportes ek R T =
1. In conformance with the requirements of the SERAS contract, all environmental sampling and monitoring
performed under this task shall be provided in an electronic data deliverable (EDD) form compatible with
Scribe. The Scribe project data file shall be a mandatory deliverable.

2. In conformance with the requirements of the- SERAS contract, all deliverables and other relevant project
information shall be submitted in electronic format to the appropriate ERT-IMS website. Submission of
deliverables to the appropriate ERT-IMS website shall be considered delivery to the WAM as of the date

. and time such deliverables are received on the websité.

3. Provide: UFP @APP

Schedufe:
8715922115 ¥ Slarted lnde WAO-00( EE Sugpart

Period of Performance:
Effective Date of Approval through:
9122115
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Branch/Mail Code:

Phone Number 732-321~6726
(Signature) (Date) FAX Number:
Project Officer Name  Sella Burchette Branch/Mail Code:
Phene Number: 732~-321~6726
(Signalure) (Date} FAX Numpber;
Other Agency Official Name Branch/Mail Code:
Phone Number:
(Signature] . (Date) FAX Number:
Contracting Offici pfe Claudia Armpstrong Branch/Mail Code; M
/ : 7/2//'5’ Phone Number. 202-564-6679
(Datb) FAX Number. 202-565-2557

L3N *
Work Assignment Form, (WebForms v1,0)




United States;Environmental Protection Agency Work Assignment Number ’
Washington, DC 20460 SERAS- O 285
Work Assignment Roriginal  [JAmendment  Number:
Contract Number Contract Period ) Title of Work Assignment
EP-W-08-031 Base Award Term 2 X 4 Raliroad TCE
Contractor: Specify Section and Paragraph of Contract SOW
%Lo_ckheed Mattin, inc, L. 6 h.
Work Assignment Initiation . e o Iy -
Purpose: AR Rl s e ] Werk-Assignment ClosesOut Periods of Performarice:
ﬁ:ﬁgg’%ﬂm&m ?mendment ] Incremental Funding From: Effective Date of Approval
k Plan Approva [] TCE updaterapproval To: 8/22/2015

Comments: Or igmed W' ™ Vagor mdaaan i ndosr s 3Bempling
LOE:

CT Buperfand TT Gi ‘ [J Homeland Security T Won-Suparfund
Accounting and Appropriations Data

Budget Program Cost

DC Budget/FYs  Appropriations

OrgCode Elerient Object ‘SHel/Project Org/Code
Line  (Max6) {Max 4} Code (Max 6) {Max 7) (Max 8} C[ass Amount {Max &) (Max 7}
7 : S
2
3
4
; Authorized Work Assignment Ceiling
| Contract Period; CostiFes: LoE:
Previously Approved f)

.This‘Action - l‘iZ -
Total __ S '72‘

Work Plan / Cost Estimate Approvals

_Confractor WP Dated: CostFee: LOE:
Cumulative Approved: \ CostFee: LOE: '72 .
Work Assignment Manager Name: Christopher Gallo Brancthail Code MS-101
_ &\ 2o \S | Phone Number 732:321-6740
{Signature) S\’\%’ (Date) Fax Number 732:321-6724
Project Officer Name; Sella M. Burclistte . Branch/Mail-Code MS-101
kkkkkkk (Ve PTG & ‘8*'\“%\”1\,‘}5 Phone Number 732:321-6726
(Signature) N\ ‘&M 5 A R (pate) FaxNumber 732.321:6724
Other Agency Official Name: Branch/Mail Code
Phone Number
(Signature} o . {Date) Fax;quber _
Contracting Official Name: Claudia M. Armstrong Branch/Mail Code 3J805R
. f@/[b’ Phone Number 202.564-6679
ANMAML Y (Date) FexNumber  202-565-2657

; : ;
pprov Mplan {Signature and Title) Date: (? / 7/
| 12/




Work Assignment Title: Rallroad TCE

Purpose:
Region 3 has asked -ERT/SERAS to perform:sampling for TCE in homes affected by the former Naval Air Warfare
Center and otherindustry in the area. '

Background:
During an investigation in September 2014 for PFOS and PFOA in private wells near the former Naval
Air Warfare Center, a well was found to contain 9.4 ug/l of tetrachloroethylene (PCE). This level
exceeds the MCL of 5 ug/l. The source of the PCE has not been identified and further assessment will be
performed to determine if additional wells are threatened (most homes in the area receive public water).

- These homes are all along Creck Road and most have well water. The idea of this sampling is to prove
pathway of contamination from TCE volatilizing out of the water.

Detailed Tagk Description:
The-contractorshall perform the following tasks:
1. Perform Air Sampling in up to-8 homes along Creek Road in Warwick, PA — all samples to be run by
SERAS Air Lab for TO-15 (TCE).
a. Tedlar Grab Samples before and after shower is used. These samples will have to be ran back to
SERAS Laboratory for analysis within:24 hours.
b. 1.Hr8umma Samples-during.time framethat showeris being used
i. Additional 1 Hr Summa Samples can be taken while other functions are being performed
(i.e. dishwasher, faucet at sink, etc.),
¢. 24 Hr Summa Samples in the main area of the house while other samples are being taken
d. 24 Hr Ambient Air Monitoring outside the home (not outside each home,; only a few ambient
needed:for area),
2. - Take water samples to be analyzed for temperature, humidity, water nozzle size and other parameters as
determined by the OSC/WAM. s
3. Provide a detailed Sampling Plan for the tasks outlined in Task #1 for Region 3 and PADEP review.
4. Have SERAS Laboratory Personnel perform data validation, provide trip report and have final data in a
timely manner for Region 3 and PADEP review,

Required Reports: _ ,
1. In conformance with the requirements of the SERAS contract, all environmental sampling and monitoring
performed under this'task shall be provided in an electronic data deliverable (EDD) form compatible with
Scribe. The Scribe project data file shall be a mandatory deliverable.

2. In conformance with the requirements of the SERAS contract; all deliverables and other relevant project
information shall be submitted in electronic format to the appropriate ERT-IMS website. Submission of

deliverables to the appropriate ERT-IMS website shall be considered delivery to the WAM as of the date
and time such deliverables are received on the website.

3. Provide: UFP QAPP

Schedule: N
2 People, early September-October. Site visit to be conducted week of August 17,

Period of Performance: S T T
Effective Date of Approval through: § R SRR S R
8/2215



EPA

United States Environmental Protection Agericy
Washington, DC 20460

Work Assignment Number
0~285

Work Assignment D Other D Amendment Number:
Contract Number Contract Period 09/23/2009 To 09/22/2015 Title of Work Assignment/SF Site Name
EP-W-09-~031 Base Option Period Number 2 Railroad TCE
Contractor Specify Section and paragraph of Contract SOQW
Lockheed Martin Sexvices, Inc. II,B, h

conditions remain unchanged

contractor shall prepare a work plan and cost estimate in accordance with the contract terms.

Purpose: VWork Assignment D Work Assignment Close-Qut Period of Performance

D Work Assignmenl Amendment D Incremeéntal Funding

[ werk Plan Approval Fom 09/02/2015 To 09/22/2015
Comments;
The purpose of this action is to initiate WA 0-285, entitled Railroad TCE, with 72 LOE hours to begin work. The

All other terms and

Superfund

Accounting and Appropiations Data

D Non:Superfund
-

SFO
{Max 2)

[]

DON
(Max 6)

Budget/FY
{Max 4)

Appropriation
Code(Max 6)

Note: To report additional accounting and appropriations date use EPA Form 1900-68A.

Budget Org/Code
(Max 7)

Program Element

{Max 9) (Max 4)

Object Class

Amount (Dollars)

{Cents) Site/Project

{Max 8}

Cost Org/Code
(Max 7}

LS 0 BN

Authorized Work Assignment Ceiling

Contract Period;

This Actien:

Total:

Cost/Fee:

109/23/2002 To 09/22/2015

LOE:

72

72

Work Plan / Cost Estimate Approvals

Contractor WP Dated:

CostI.F'ee:

LOE:

Cumulative Approved:

CostFes:

LOE: '1 ZL

Work Assignment Manager Name

Sella Burchette

Branch/Mail Code;

Phone Number 732-321<6726
(Signature} (Date} FAX Number.
Project Officer Name Sella Burchette Branch/Mail Code:
Phone Number: 732-321-6726
(Signafore) (Date) FAX Number;
Other Agency Official Name Branch/Mail Code:
Phone Number:
N TSignature) (Date) FAX Number:
Conlracing Offill fome  Claudia Branch/Mail Code: S GX I
Q/ZM( Phone Number: 202-564-6679
AT oi 1 FAX Number. 202-565-2557

au i
Wark Assignment Form, (WebFdims v1.0)




United Slates Env:ronmantal Protecn?n Agency Wotk Assignment Number
Washington, DC 20460 | _SERAB-000 0-236 ,
Work Assignm ent MOriginal) [JAmendment  Number:
"“‘M +,
Gonttact Number Contrac! Period Tille of Work Assignment
EP-W-09-031 Base Award Term 2; X Catchiment Modeling
Contractor. Specify Section and Paragraph of Contract SOW
Lockheed Martin, inc. : A 4
— x[] Work Assignment Initiation :
Purpose: 1 {7J work Assignment Close-Out Periods of Perfonmance:
Em;:ca:zlinmgﬁ;mendmen [} ncremental Funding From: Effective Date of Approval
PP {3 TCE updatefapgroval To, 912212016
Comments: e WA FProduen Czheheneind W elom Plowd Tededs |
L.OE:;
1.1 Superfund 3 of [ Hameland Security {1 Non-Superfund
Accounting and Appropriations Data
i Budget Program . " Cost
pe Budgst/iFYs  Appropriations Org/Code Element Object She/Project Org/Code
Line {Max 6} (Max 4) Code {Max €} {Max 7} (Max 9) Clags  Amount {Max 6) {Max7)
7 :
2
3
4
5 , ,
Authorized Work Assignment Ceiling
Contract Pariod: CostiFee: ’ LOE:
Previously Approved 0
This Action /56
Total ‘ l 6 ﬂ
Work Plan J Cost Estimate Approvals
Contractor WP Dated: CostiFee; LOE:
e
Cumulative Approved: CostiFee; LOE: I 5 )
Work Assignment Manager Name: . Don Bussey BranchiMail Code NS-104
o ?\\8“ \S | Phone Nurmber 732-321-6740
\ i
(Signature) CZSM@_ {Date) Fax Number 732-321-6724
Project Officer Nama: efla M. Burchette Branch/Mail Code  MS-101
o AADAA h Q‘\\%\ \S | Phone Number 732-321-6726
{Signature) \ &6 W\ [\R) W—— (Date) Fax Number 732-321-6724
T
Other Agency Official Name: Branch/Mail Code
Phone Number
(Signature) ) _{Date} Fax Number
Contracting Official Name. Claudia M, Atmstrong ; Branch/Mail Code IB0BR
i p /}X’/ /4 Phone Number 202-564-6679
s {4
?/[/jl%m ) {Date} Fax Number 202-565-2557
Contractor Acknowle % of Workplan (Signature and Titie) Date: ? / [
; - ( 2¥ )/
EPA Fomm 1900-89 (Rev,'07/35)




Work Assignmént Detailed Performance Work Statement

Work Assignment Title: Catchment Water Flow Modeling

Purpose:
The purpose of the work assrgnment is to produce catchment water flow models

Background: ‘
N/A at this time. To be provided in‘ subsequent technical clarification directive to foliow.

Detailed Task Descnptlon.

The contractor shall perform the foliowzng tasks:
1. Data mine public domain sites Ce g.USGS, Google Earth) for the critical inputs ta support the
development of the model
2. Produce the catchment model is support of the specific question that needs to be addressed (e.g. gaining or
losing stream; water flow and poinfs of tmpact refative to fractured bedrock, karst flow, bedding-plane-controlied
agquifers).

3. Subtasks are fo be tracked and reportgd separately in the Monthly Invoice backup material relative to hours
and dallars.

4. No sampling is anticipated for this WA

Required Reports: :
1. In conformance with the reqmrements of the SERAS contract, all environmental sampling and monitoring
performed under this tagk shall be provided in an eiectromc data deliverabie (EDD) form compatible with
Scribe. The Scribe project data F le shalfbe a mandatory deliverabla.

2. In conformance with the requarements of the SERAS; ¢ontract, all deliverables and other relevant project
information shall be submitted in electronic format to the appropriate ERT-IMS website. Submission of
deliverables to the appropriate ERT-IMS website sha!l be considered delivery to the VWAM as of the date
and time such deliverables are recelved on the website.

3. Provide: UFP QAPP

Schedule:
Models will be preduced as requested and assigned in subtasks for tracking.
Model output complexity will determine deliverable dates.

Period of Performance:
Effective Date of Approval through:

8122116




United States Environmental Protection A
Washington, DC 20460

EPA

Work Assignment

gency

Work Assignment Number
0-286

D Other

D Amendment Number;

Contract Number Contract Period

EP-W-09-031

09/23/2009 To

09/22/2016

Title of Work Assigniment/SF Site Name

Base Option Period Number 2 Catchment Modeling
Coniractor Specify Section and paragraph of Contract SOW
Lockheed Martin Services, Inc, II, A, 4.1
Purpose: Work Assignment : D Work Assignment Close-Out Period of Performance
I:‘ Work Assignment Amendment . D Incremental Fundin
D Work Plan Approval From 09/24/2015 76 09/22/2016
Comments:

The purpose of this action is to initiate WA
The contractor shall prepare a work plan ang
and conditions remain unchanged.

0-286, entitled Ca
cost estimate in a

tchment. Modeling, with 153 LOE hours to begin work.

ccordange with the contract terms. All other terms

Superfund

Accounting and Approg

riations Data

I:] Non-Superfund

Note; To reperf additional accounting and appropria

ations date uge EPA Form 1900-65A,

§FO !:I
(Max 2)
2 OCN BudggUFY Appropriation Budget Org/Code Program Element @ ObjectClass  Amount (Dollars) (Cents) Site/Profect Cost Org/Code
5 -{Max 8) (Max 4} Code.{Max 6} (Max 7) {Max 9) (Max 4) {Max 8) (Max 7}
1 :
2
3 s
4
5
Authorized Work Assignment Céiling
Contract Period: CostiFea: ] Loe: 0
08/23/2009 To 08/22/2016 :
This Action: , 153
Total: 153
Work Plan / Cost Estimate Approvals
Contractor WP Dated: Cosb‘?ee: LOE:
Cumulative Approved:

Cost/Fee:

LOE: ,gﬁ

Work Assignment Manager Name  Don Bussey

Branch/Mail Code.:

Phone Number 702-784-8016

(Signature] (Date) FAX Number:
Project Officer Name Sella Burchette Branch/Mail Code:
Phone Number: 732-321-6726
(Signature} {Date) FAX Number:
Other Agency Official Name ‘§ Branch/Mail Code:
i
Phone Number;
(Signature) (Date) FAX Number:

Contracting Officigi Name  Claudia, Armstrong

(Sidnatugd)

(1 Vewu 19 cb/_g//m Te
: {1 Da_)

Branch/Mail Code: <L,

Phone Number. 202~564-6679

FAX Number: 202-565-2557

T v
Work Assignment Form, (WebForms (1 .0} V




United States Enviranmenital Protection Agency Work Assignment Number
Washington, OC 20460 SERAS000 = O — -
Work Assignment ROriginal  TJAmendment  Number:
Gontract Number Contract Period Title of Work Assignment
EP-W-02-031 Base Award Term 2 X OLEM QASuppcrt
Contractor; : ‘ Speciy Section and Peragraph h of Contract SOW
Lockheed Martin, inc. HLE1a LEZ HEZ2b, LE2e
i . D3 Work Assignnient Initiation ; <
Purposa; ) Work Assignment Close-Out Perivds of Performance:
EDjVKlV 02‘355'%"mem ﬁi\mendment £ Incremental Funding From; Effective Date of Approval
anCiIEn ARREoY {1 TCE update/approval To: 9/22/2016
Gommens! i W . O A sugport teska o OLET Ser M Ouel Hashg%.
LOE: Yo S Ve . 5 ‘ 1
B Superfund oF i aameland Set:urlty 7 Non-Superfund
Accountlng and Appmpr!aﬂons Data 5
E £ Budget Program . : Cost -
pe Bud?et!FYs Approglgaﬁons Org!Code Element  Object Site/Project OrgiCade
- Lipe  (Max$) - (Max4) . Gode {Max 6) {Max 7} {Max 8) '  Ciass  Amount {Max 6} (Max 7}
. : : :
2
3
r
_Authorized Work Assignment Ceiling
Contract Perlod: CostiFae:. LOE:
Previously Approved
This Actlon ‘g 0
Tatal . l go
Work Plan { Cost Estimate Approvals
| Contractor WP Dated: CostlFea:‘ LOE:
Cumutlative Approved: Cost/Fee: . LOE: / g 0
Work Assignment Manager Name:  giahan Blaze ' Bra_qi:h}Majl_godg | MS401
- P 21 \ ll\ta Phone Number - 732.321-6740
(Signature) %‘ (Data) Fax Number & 732-321-6724
Project Officer Name: Sellalét Burchette k _BranchvMall Code __ MB101
o A A A b 2|8 “(:’ Phone Number ___732:321-6726
_(Signature} \ !:.2&*_’(2 WY E}Q - (Date) FaxNumber __ __132:321.6724
Other Agency Official Name: Bransh/Mail c:;dé
Phong Number
(Signature} (Date) Fax Number
Contracting Official Name: Claudia M. Armstrong ' BranchiMail COdé 3BOSR:
S ) : f/&gﬂé_ Phone Number _ 202.564-6679
signature) / AL ‘ Date) FaxNumber _ 202-565-2657
Contractor Acknowledghm ?Re Appro «plan (Signature and Title) Date: Z / /> [ (D

EPA Form 1800-68 (Rev. R 5)

&



ment

Work Assignment Detalled Performance Work State

Work Assignment Title; “OLEM QA .Suppon

Purpose;

To provide technical ass:stance and support to the ERT QA Coordmator
Quality Management Sy@tem

n meetlng the"

Background:

naeds of the OLEM

The US EPA mandates that all EPA organizations develop, implement and mair
that complies with the requirements of EPA Order CIO 2105.0, for

October 2008, The Chief Information Officer (CI0) issued a new ¢

tain a quality system

merly EPA Order 5360.1 A2. In
)uahty Pohcy, Cl10 2108,0. The new

Quality Policy amplifies CIO 2105.0 and establishes additional requirements for 1mplementatxon of EPA

Quality Systems. The new policy was implemented Agency-wide in February 2
The US EPA requires each organization to developa Quality Management Plan
documents the organization's quality policy, describes its quality system, and id
environmental programs to which the quality system applies. The QMP is zmpl

010.
(QMP). The QMP

ntifies the

zmented following

approval of the organization's executive leadership and the Assistant Admlrustrator (AA) for the Office

of Environmental Information (OEI)/ Chief Information Officer (C
The US EPA’s Office Land and Emergency Management (OLEM)
teport writing support. OLEM has developed an electronic Quality
now in the process of implementing the overall Quality System pro
communication plan to
related activities. The
briefing materials, and

communicating other t

10).

communications plan will involve updating and ex
other information needed by OLEM. OLEM also |
echnical aspects of its program offices to its

Detailed Task Description:
The contractor shalf perform the fol!owmg tasks:

1. Task k: Oversee the WORK REQUEST by attending planning sessions a
reports as directed by the contract officer representative COR.
The contractor shall participate in meetings and plmne calls to disc
Quality Assurance Program Web pages. The series of meetings an
contractor to scope out the specific activities to be undertaken and evelopmg a

155 the maint

‘phone calls:

has a need for analytic, meeting, and
Managemem Plan (¢QMP) and is
cess within OLEM and developing a
ensure that the OLEM overall Quality Systém is mtegrated with its stakeholders’
panding the guidances,

has need for developing and
broader stakeholder community.

nd providing written

enance of the OLEM
will allow EPA and the
work plan that will

involve new materials being developed and posted to OLEM?’s weli site as well as potential additional

resources made available on the OLEM intranet. The Erequcncy and duration of

these meetmgs will be

subject to the discretion of the COR.
The contragtor shall provide writtén report-as requested by the WOR

. REQUEST managers, No

written reports are required by this WORK REQUEST beyond those spemﬁcally rcquested by the

WORK REQUEST Mmanagers.
%
|

Task 2: Assnst with the development of an OLEM Pre-Dissemi ation Revxew Process

In consultation with the lead OLEM Quality= Assurance (QA) office — the Inform
Data Quality Staff (IMDQS), the contractor shall wotk wi EM QA Mar
deveiop a pre-dissemination review (PDR) process and ¢ su
review relevant agency guidance documents and interview the program office Q.
Management Officers (IMOs) to identity their needs and tailor the process to the
The contractor shall assist the program offices QAMs and IMOs wx&h implementi

:

§

1
g
i

H

ation Management and
agers (QAMs) to

naterials’ The contractor shall

AMs and Information
program office needs.
ing the PDR process:




Deliverables 2.1 Review relevant age
related materials; interview the OLEM
and recommendations.
Due date: as specified by
Deliverables 2.2: Develo
program office needs,
Due date; as specified by
Deliverable 2.3: Develop
processes and progress.
Deliverables 2.4; ZIP file containing 4
the OLEM QA Program Web site.

Due date: as specified by 1 ﬂw COR

the COR
y art OLEM

the COR

Task 3: Assist with the development
Techuical Staff and Quality Assuran

ncy guidance and OLEM Quality Pre-dissemination Review-
QAMs to gather feedback on the PDR process Present findings

PDR process, check list and format materials;/tools tailored to the

a flexible u'éckmg system for use by OLEM off’ ices to track their PDR

he completed OLEM PDR materials and pos_t new materials to

of an OLEM: Quality System Training Course for OLEM
ce Managers

In consultation with IMlQS the contractor shall develop and implement OLEM Quality System

training courses as requested by the C

OR.
The confracior shall work with IMDQS and the OLEM QAMs to develop communi

ication materials and

- an OLEM Quality System training couises The Quahty System training courses are intended to ensure

skeholder.co
ystem, OL
ders to allow

that the relevant OLEM st
undertaken in its Quality S
regions and pther stakeholi
course. '

In consultation with IMDQS the contt:
such as webinars, mulhpl@ listservs to 1
1denuﬁcatxon/dlssemmanon of progran]
improvement.

Deliverables 3,1: Develop, update, an

unity is aware of the improvements that OLEM has
M will promote effective interactive communication with the
feedback and process improvement for updatmg the training

tor shall explore other creative uses of commumcatlons tools
ach different stakeholder communities, short fact sheets and
success stories and lessons learned to promote continuous

i format material/tools for new communications resources and

materials for the OLEM Quality Assurance Program

Due date; as specified by the COR
Deliverables 3.2; ZIP file containing t
new QA materials to the OLEM intrane
Due date: as specified by i ihe COR

Task 4: Assist OLEM prugram offic
Activities Procedures ©

he completed OLEM Quality System trammg course and post
t QA Program web site.

In consultation with IMDQS the cont
the Implementation of the Quality Ass
Field Operation Guidelines (FOG), wh
OLEM.

Deliverables 4.1y As'dire
-Procedures (SOPs); interv
staff. Gather feedback on
findings and recommenda
Due date: as specified by

cted by the
ew the OLE
the current
the COR

!

ctor shall work with th§ 'OLEM QA community in supporting
ance Field Activities Procedures (QAFAP), formerly known as

re applicable. The contractor shall evaluate training options for

(QOR, review and analyze the QAFAP Standard Operating

offices and selective discussions with knowledgeable regional
AFAP process from the OSRTI and other sources. Present

lions to improve process.

Deliverables 4.2: MS Word version of findings and recommendations

3

Due date: as specified by the COR §

Task 5: Provide Meetin
Necded

g/Conferencez' Call Support and Development of Draft Issue Papers as

Detiverables 5.1: Provtde support to ( LEM Quality Assurance Manager conference calls, including
draft agenda topics, draft dlscussmn papers, meeting notes, etc.



Due date. as specified by the COR

Deliverables 5.2.: Under direction from EPA COR, prepare draft papers, teports, o PPTs and other

communications.
Due date: as specified by the COR

Deliverabies 5.3: Draft anatyses and responses under the direction of the COR

and audits relevant to the OLEM QA program.
Due date: as specified by the COR

to address evaluations

Deliverables 5.4: Review and analyze draft OLEM Office QAARW Ps for consistency with Agency and

OLEM guidance and prepare drafi comments at the request of the COR

Due date: as spec1fied by the COR

6. Provide Webinar Support

Deliverable 6.1: Assist OLEM in organizing webinar presentations and dis
EM program office materials and

cussions. Provide the

relevant experts’ information to assist the broader OLEM stakeholder community in understanding the

necessary support to pian and organize webinars to communicate E

OLEM mission and how to implement envirohmental and public h
Due date: as specified by the COR

Deliverable 6.2: Assist OLEM in the conduct of webinar presentations, Pro?

alth protective practices, -

vide OLEM offices with

the technical support in preparing for and conducting relevant webinar training and information series,
Work with presenters to prepare them for the webinar process and conduct the technical aspects of

webinar operations so that the presentations are effectively run and understood

Due date: as specified by the COR

by the stakeholders.

Deliverable 6.3: Assist OLEM in the archival and follow up to webinars, Support OLEM in ensuring
~ that the webinars are recorded effectively so that they can be archived and retrieved in the future by the
stakeholder community. Maintain a listserv of relevant stakeholders to communicate the ava:labie

materials and to alert them to upeoming webinars of interest,
Due date: as spemﬁed by the COR

7. Provide Analytic Support

Deliverable 7.1 Support Analytic Needs for Priority OLEM iks Respon

to review, analyze, or prepare technical and/or stakeholder pro
OLEM mission.
Due date: as specified by the COR

Required Reporta:

materials 10

i to OLEM critical needs
support the overall

1. In conformance with the requirements of the SERAS contract, all environmental sampling and monitoring
performed under this task shall be provided in an electronic data deliverable (EDD) form compatible with
Scribe, The Scnbe projact data file shall be a mandatory dejwer ble.

2. Inconfarmance with the requirements of the SERAS contract, all deliverables and other relevant project
information shall be submitted in electronic format to the appropriate ERT-IMS
deliverables to the apprapriate ERT-IMS website shall be considered delivery to the WAM as of the date .

and time such dellverables are recenred on the website.
3, Provide. UFP QAPP
Schedule:
Support provided as needed when reque'stéd iﬁ,‘rough 9I221186.

Period of Performanceé 3
Effective Date of Approval through:
9j22116

websie. Submissionof




: . Work Assi ; t Numb
? United States Environmental Protection Agency 0 r2 ;,;'gnmen umoer
EP A Washington, DC 20460 -
Work Assignment (1 oter [ amendment Number:

Contract Number i Contract Period :09/2372009 T 09/22/2016 Tille of Work Assignment/SF Site Name
EP-W-09-031 Base : Option Period Number 2 OLEM QA Support
Contractor Spacify Saction arid paragraph of Contract SOW ’
Lockheed Martin Services, Inc. : II,E,a,b,c
Purpose: ' Work Assignment D Work Assignment Close-Out Period of Performance

D Work Assignment Amandment i D Incremental Funding

[T viotk Pion Approvat , From 02/25/2016 To 09/22/2016

Comments:
The purpose of this &ction is to initiate WA 0-287, QLEM QA Support, with 180 LOE hours to begin work., The
contractor shall submit a work plan and cost estimate in accordance with the contract fermg. All other

térms and conditions remalin unichanged,

Superfund Accounting and Appropriations Data ; [ non-supertuna
— Note: To report additional accouriting and appropriations date use £PA Form: 1900-69A. i
(Max 2) D ‘
@ DCN Budget/FY Appropriatlén Budget Org/Code Prograr Element  Object Class Amount {Dollars) . (Cents) Site/Project Cost
) (Max 8) (Max4) = Code (Max 6) (Max 7 (Max 9) (Max4) {Max 8) OrgiCode
, — —_—
3
4
]
; Authorized Work Assignment Ceiling
Contract Périod: CoéUFee; v we 0
 09/23/2009 Yo 09/22/2016
This Action: : 180
Total: ; 180
Work Plar / Cost Estimate Approvals
Coentractor WP Daled: CastFed LOE!
Cumulative Approved: : CastiFés i LOE:
Work Assignment Mandger Name  Stephen Blaze : Branch/Mail Code:
Phone Number: 732=906~6921
(Signature) (Date) FAX Number:
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United States Environmentai Proection Agency
¢ Washingten, DC 20460

Work Assignment Number; 288~ O -2o8
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Contract Number Gon!ract Perlod Title of Work Assignment
EP-W-08-031 Bask Award Term 2: X Maitiace Vapor
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Lock\heed Martin, Inc. .
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SERAS
EP-W-09-031
Statement of Work
Mattiace Superfund Site
Long Island, New York
WA-288

Obicctive:

Investigate commercial buildings for VOCs as to Vapor Intr
chlonnated BTEX, and other VOCs (TO 15). Assume a tot

Background:

See REAC Site reports

DQO1: Conduct vapor sampling to evaluate if risk levels ha
for VOCs in the SS and/or A to the selected bldgs.

Action Statement: Data shall be provided to the Region’s ¢
evaluation.

Task Deserintion:

The contractor shall perform the following:

Task 1 (Pre-field work):

TL shall meet with WAM al a scoping meeting;

SERAS shall generate a WP, UFQAPP, and HASP f
REAC WPs, QAPPs, HSPs and reports; please make

Task 2 (Slab Sampling):

SERAS shall perform VI sampling underneath S8 of
SERAS shall be prepared to install ports in the bldgs
SERAS shall be screen S8 ports with ppb PIDs if no
1ab:

SERAS shall comply with the SERAS normal SOP 4

0.02 ppbv or 20 pptv (Scan).orfower;
All ambient cans Final Reporting ants (FRL) sh}
{SIM) or lower; :
Slab cans shall have a FRL not to exceed 0 UZ—pp‘
Full TO-15 shall be reported out;

Thursday.

usion (VI). N
al of 45cans,

ve exceeded

sk assessor 4

5r the Site (N
use of them);

3

as tequired;
historical dat

s to slab V1 g

llknotﬁ excee

v or 20-ppty

February-11-16

.B., COCs include

EPA benchmarks

nd managernent for

ote: there are old

commercial bldg;
a exists to protect

ampling;
SERAS shall use individually certified slab-cans and orify, which are certified to

d.0.020 or 20-pptv

, or-lower;



Turn ar

All con

tables; if only one u

Ta;k-b‘: (1A Sampling)

tables;
Conlrac

Task 4

SERAS
SERAS
past i.e.

-

SERAS
be more defined prio
SERAS shall survey
SERASQ shall use mgmduallx certified IA cans and orify, which are certified to 20
ppty (SIM);
Amb-cans shall be set out each day of sampling;

All mdom- air and ambient cans Final Reporting Limlts shall not exceed 20 pptv
(SIM);

Full TO-15 shall be
Turn around time for
Validate IA can data,
All congentrations sh

rn around time for
Validate can data wi

centrations st

shall perfo: n

tor shall use

shall submit
shali provide
- separate pdf

Required Reports:

A cho.rt shall ége received b
received by SERAS, SERAS
Report no later ihan 10 days

indoor air cans prelim data shall not exceed 7 days;
thin 13 working days of receipt of prelim package;

1al] be reported as p.g/m"‘ and ppbv or pptv in text as well as
nit is used it shall be pg/m¥;

It IA VI sampling assume bldgs plus QA/QC (note number will
r {0 dcp!oymcnt),

for indoor air products and remove as necessary;

reported out;

1A cans prelim data shall not exceed 7 days;

within 15 working days of receipt of prelim package;

all be reported as pg/m® and ppbv or pptv in text as well as

if only one unit is used it shall be pug/m? (preferred);

Scribe to scart the can data for exceedances,

Final Report (text, map, figures & tables);
CD copys of Report in format that WAM has requested inthe
files.

y the ERT WAM 10 working weeks after validated data is
S shall incorporate ERT’s comments and submit a finalized
after: zecezpt of ERT’s comments. Along with the standard

items, the Repo;t shall incinde an executive summary, concise lext review of data, and

graphical presentation of all

I conformance
and monitoring

(EDD) form compatible with

deliverable.

In conformance
relevant project

IMS website, Submission of
considered deliv

website,

Site Specific UFQAPP,

with the req
performed ul

with the requ

ery to the W

(COCs and other esseiitial itemis.

hirements of the SERAS contract, all environmental sampling
nder this task shall be provided in an electronic data deliverable

| Scribe. The Scribe project data file shall be a mandatory

uivements of the SERAS contract, all deliverables and other
information shall be submitted in electronic format to the appropriate ERT-

deliverables to the appropriate ERT-IMS website shall be
AM as of the date and time such deliverables are received on the




Schedule:

Samp!ing shall commence on later than the week of April 4,2016, 9:@0AM~. ;

Sampling shall be completed within 3-4 working days. .
Preliminary data shall be provided to WAM 7 working days from receipt of samples.
Final data shall be provided to WAM 17 working days from receipt of samples.

Draft Final Report shall be submitted to WAM 30 working days from receipt of samples.
Final Report shall be submitted 5 working days after receipt of any comments.

Period of Performance:

-Effé_cﬁve date of approval through Sept 2016, |




. ' . - Work Assignment Number
United States Environmental Protection Agency 0-288
EP A Washington, DC 20460
. W(_)l"k Assign ment D Other D Amendment Number;

Contract Number Contract Periad  09/23/2009 To 09/22/2016 Title of Work Assignment/SF Site Name
EP-W-09-031 Base Option Period Number 2 Mattice Vapor
Contractor ) Specify Section and paragraph-of Contract SOW
Lockheed Martin Services, Inc. _ 11, A, 4, 3
Purpose; Work Assignment D Work Assignment Close-Out Period of Pérformaiice

D Work Assignment Ahendment D Incremental Funding )

] werk Pian Appraval : From 02/24/2016 Yo 09/22/2016 .

Commants:
THe purp®se of this action is to initiate WA 0-288, Mattice Vapor, with 130 LOE hours to begin work. The
contractor shall prepare a work plan and cost estimate in accordance with the contract terms. All other
terms and conditions remain unchanged.

Superfund ' Accounting and Appropriations Data Nore-Superfund
556 Note: To vrepor't additional accounting and appropriations date use EPA Form 1900-69A.
(Max 2) »
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2
3
4
5
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This Action: : 130 i
Total: 130
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Cumulative Approved: ) ‘Cos{/Fes ) LOE: @
Work Assignment ManagerName Sella Burchette Branch/Mail Code:
. _ Phone Number: 7327321-6726
(Signature)” (Date) FAX Number:
Project Officer Name 5113 BUrcChette ' Branch/Mail Code:
: Phone Number: 732-321-6726
(Signature) (Date) FAX Number;
Other Aganicy Official Name o Branch/Mail Code:
; Phorie Nurmber:
(Signalire)  { ™ {Date) . FAX Number: _
Contracting o jne  Claldia Armstrong ' Branch/Mail Gode: m
_ /i % : _Phone Number. 202-564-6679
i (Slarhtore) - S - FAX Number  202-565-2557

WorkAssiénment Form, (WebForms v1,0)




United Stales Environmental Protection Agency Work Assignment Number
Washington, DC 20480 0-289
Work Assignment ®original  [JAmendment  Number:
/ Contract Number Contract Period Title of Work Assignment
EP-W-09-031 Base Award Term 2: % Veteraps Industrial Park Fire
Contractor: . Specify Saction and Paragraph of Contract SOW
heed Martin, Inc. B

ork Assignment Initiation : , ]

Purpose(/%)w : [1 Wark Assignment Close-Qut Periods of Performance:
I:]\X/V or:gssz%nma:\,ta?mendment [ Incrementst Funding From: Effective Date of Approval
QRPN APDL [0 TCE update/approval To: 9/2212016
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LOE: e - alr'mnt—\of:rg < Scm?\“ms.
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Line  {Max8) {Max 4) Code {Max §) {Max 7) {Max 9} Class  Amount {Max 6} {Max 7)

Wikl da]ea

Authorized Work Assignment Ceiling

Contract Period: CosliFee: LOE:
Previously Approved g

0
._This Action : @ I
Total é} {

Work Plan / Cost Estimate Approvals

Contractor WP Dated; CostiFee: LOE:
Cumuylative Approved: CostiFee: LOE: / gl
\Wark Assignment Manager Name: Christopher T. Gallo Branch/Mail Code MS-101
2_\ lla{ 1ty | Phone Number 732-321-6740
L
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Work Assignment Detailed Performance Work Statement

Work Assignment Title: Veterans Industrial Park Fire

Purpose: ' .
This work assignment is for air monitoring and sampling to be performed at the Veterans Industrial Park Fire
Emergency Response in Hillborough, NJ {Region 2). '

Background:

At 1700hrs on February 12', 2018, Region 2 tasked ERT/SERAS to perform air monitoring and sam pling at the
Veterans Industrial Park Fire in Hillsborough, NJ. ERT/SERAS was taskad with air monitoring for VOCs and
Particulates and to utifize their Viper Data Managerent System. They were also tasked with taking alr samples
for VOCs at the site.

Detailed Task Description:
The contractor shall perform the following tasks: _ ,
1. Set up seven (7) air monitoring locations through-out Hilisborough and Manville as identified by Region 2
0O8Cs, NJ DEP and/or ERT WAMs. ~
2. Have those seven (7) air monitoring locations monitor for VOCs and Particulates (AreaRAEs and
DataRAMs) and have that data on ERT's Viper Data Management System with alarms for VOCs and
Particulates with alarm values to be determined by Region 2 OSCs, NJ DEP and/or ERT WAMs.
3. Set up three (3) Summa Canister air sampling locations, one (1) background and two {2) out in the
monitoring area to be analyzed by at the SERAS Laboratory for TO-15 compounds.
4. Continue to monitor and keep monitoring locations functioning until dermobilized by Region 2 OSCs, NJ
DEP and/or ERT WAMSs.

Required Reports:
1. In conformance with the requirements of the SERAS contract, all environmental sampling and menitering
performed under this task shall be provided in an electronic data deliverabie {EDD) form compatible with
Scribe. The Scribe project data file shall be a mandatory deliverabla,

2. In conformance with the requirements of the SERAS contract, all deliverables and ather relevant project
information shall be submitted in electronic format to the appropriate ERT-IMS website. Submission of
deliverables to the appropriate ERT-IMS website shalt be considered delivery to the WAM as of the date
and time such deliverables.are received on the website.

3. Provide: UFP QAPP

Schedule: : .
Two (2) Air Team Members on Site 24 hours a day until demobilized by Region 2 OSCs, NJ DEP and/or ERT
WAMSs starting February 11, 2016._(f1700hrs February 11% until ~1400hrs February 13™)

Period of Performance:
Effective Date of Approval through:
9422116
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- United States Environmental Protection Agency

Washington, DC 20460

Work Assignment Number
0-289

Lockheed Martin Service{s, Inc.

II, B,

Work Assig nment D Other D Amendment Number:
Contract Numiber - Contract Period 09 / 2372009 T 09/22/2016 Titie of Work Assignment/SF Site: Name
EP-W-09-031 Base © Optioh Period Number 2 Veterans Industrial Park Fire
Contractor S Specify Section and paragraph of Confract SOW

begin work.
terms.,

Purpose: Work Assignment D Wotk Assignment Close-Out Period of Performance

D Work Assighment Arendment E] Ineremental Funding

[T Work ran Approvat From 09/23/2009 B 09/22/2016
Comments:
The purpose of this action is to initiate WA 0-289, Veterans Industrial Park Fire, with 61 LOE hours to

The contractor shall prepare a work: plan and cost estimate in accordance with the contract
ALl other terms and gonditions remain unchanged,
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pre— %

Accounting and Appropriations Data
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